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Cascade-Warm Lake Road 
        
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Solicitation, Offer & Award, Bid Schedule, Contract Clauses, 
Minimum Wage Schedule, Special Contract Requirements, and Plans 

 
This solicitation cites 

Standard Specifications for Construction of Roads and Bridges 
on Federal Highway Projects,  FP-03 Metric Units 

 
ISSUING OFFICE: 

 
U.S. DEPARTMENT OF TRANSPORTATION 
FEDERAL HIGHWAY ADMINISTRATION 

610 EAST FIFTH STREET 
VANCOUVER, WA 98661-3801 

Phone:  (360) 619-7520 – FAX: (360) 619-7932 
             Web site:  www.wfl.fhwa.dot.gov/edi/ 

e-mail:  contracts@mail.wfl.fhwa.dot.gov 
 

 

 

Bid Opening Date:   
                         See Page A-3, Block 13A 
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Plan 
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BID REMINDERS 
Electronic bids will not be accepted.  Submit 
printed copy of bid to the address listed on 
the enclosed SF 1442. Before submitting 
your bid, please review the following: 
 
• Have you rechecked your bid figures? 
 
• Have you completed the bid schedule? 
 
• Have you completed and signed the SF 1442, 

Solicitation, Offer & Award? 
 
• Have you acknowledged all amendments? 
 
• Have you completed the Representations & 

Certifications (Page B-1)? 
 
• Is your bid guarantee enclosed in proper form 

and amount (see FAR Clause 52.228-1), 
including Power of Attorney affidavit? 

 
• Does the lower left corner of the proposal 

envelope state “Bid Enclosed”? 
 

• Does the lower left corner include the 
Solicitation Number and the project 
number/name?  

A-1 Notice to Bidders 



 
 
 
    
 
PROJECT ID PFH 22-1(11), CASCADE-WARM LAKE ROAD 
 
 
 
 
  
BEGINNING AT 10+134.66 
 
 
 
 
ENDING AT 31+ 700.00 
 
 
 
 
NATIONAL FOREST BOISE 
 
 
 
 
COUNTY VALLEY 
 
 
 
 
STATE IDAHO 
 
 
 
 
 
LENGTH 21.565 KILOMETERS 
 
 
 
 
 
FIXED COMPLETION DATE See FAR Clause 52.211-10  
     (FAR Clauses begin on page C-1) 
      



Offer Submittal Checklist 

Offer Submittal Checklist 
ID PFH 22-1(11), Cascade-Warm Lake Road 

         
Before submitting your offer, please review the following: 
 

 
 

Done? 

Is this in 
the 

envelope?
Bid Envelope 
Did I correctly address the envelope?   (See page A-3, blocks 7 & 8)  
Does the lower left corner of the envelope include the Solicitation Number and 
the project name/number? 

 

  
 
  

Pages A-3 & A-4 (SF 1442, Solicitation Offer & Award)  
Did I include our firm name and address in block 14?  
Did I include our firm’s phone number in block 15?  
Did I include our firm’s remittance address in block 16?  
(Use when different than block 14) 

 

Did I include my DUNS number?  
Did I include the number & date of all amendments in block 19?  
Did the appropriate official sign/date in block 20A, 20B & 20C?  

 

Bid Schedule (see page A-7)  
Did I insert “Unit Bid Price” and “Amount Bid” for each bid item?   
Did the appropriate official initial corrections?  
Did I include the “Total” on the last page of each bid schedule?  
Did I include the firm’s name on the last page of each bid schedule?  
When applicable, did I include the totals for each schedule in the summary page? 
(see last page of bid schedules.) 

 

 

Bid Bond (Standard Form 24) 
Bids received without a valid bid bond will be rejected. 

 

Did I complete my bid bond correctly?  
Did I attach the Power of Attorney to the bid bond?  

 

Authority to Sign  
Did I include a completed form for each person signing the SF1442 and Bid 
Bond? 

  

Representations & Certifications & other fill-ins  
Did I include the completed B-pages (beginning on B-1)?  
Did I include the completed clause 1252.228-73 Notification of Miller Act 
Payment Bond Protection (clauses begin on page C-1)? 

 
 

Online Representations & Certifications Application (ORCA)   http://orca.bpn.gov 
Do we have up-to-date data in ORCA ?    
Central Contractor Registration (CCR)   http://www.ccr.gov 
Did I ensure our firm is currently registered in CCR?   
Vets100 Reporting        http://vets.dol.gov/vets100/ 
Did I ensure our firm has completed this annual report?   
 
NOTE:  The Contractor is fully responsible to verify that all data is correct each time a 
offer package is submitted.  Failure to properly input and/or update your data may 
cause the offer to be rejected.  
 

 



Offer Submittal Checklist 

Offer Submittal Checklist 
ID PFH 22-1(11), Cascade-Warm Lake Road 

Reserved 
 
 

Driving Directions to our Vancouver Washington Office: 
 
See our web page at http://www.wfl.fhwa.dot.gov/about/directions.htm 



Authority to Sign 
Project:  ID PFH 22-1(11) Cascade-Warm Lake Road 

 
INSTRUCTIONS:  When the offeror/principal is a corporation, include this 
certification with your offer/bid. 
  

 
Corporate Certificate 

 
 

I, ____________________________________________ (name), certify that I am the  
 
 
________________________________________(title), of the corporation named as  
 
the Offeror/Principal herein; 
 
 
 
that _________________________________________(name), who signed this  
 
 
offer and/or bid bond on behalf of ___________________________ (company name) is  
 
 
________________________________________ (title) of this corporation; 
 
 
 
that the offer was duly signed for and on behalf of said corporation by authority and  
 
 
scope of its governing body, and within the scope of its corporate powers. 
 
          
 
_____________________________________ (signature)  Affix Corporate Seal 
 
_____________________________________ (title) 
 
 
 



Authority to Sign 
Project:  ID PFH 22-1(11) Cascade-Warm Lake Road 

INSTRUCTIONS:  When the offeror/principal is a limited liability company, include 
this certification with your offer/bid. 
  

 
Limited Liability Certificate 

 
 

I, ____________________________________________ (name), certify that I am the  
 
 
________________________________________(title), of the limited liability company 
 
 
named as the Offeror/Principal herein; 
 
 
 
that _________________________________________(name), who signed this  
 
 
offer and/or bid bond on behalf of ___________________________ (company name) is  
 
 
________________________________________ (title) of this company; 
 
 
 
that the offer was duly signed for and on behalf of said company by authority and  
 
 
scope of its governing body, and within the scope of its powers. 
 
          
 
_____________________________________ (signature)  Affix Company Seal 
            (as applicable) 
__________    _________________________ (title) 
 
 
 
 
 
 



Authority to Sign 
Project:  ID PFH 22-1(11) Cascade-Warm Lake Road 

INSTRUCTIONS:  When the offeror/principal is a partnership, include this 
certification with your offer/bid. 
  

 
 

Authority to Bind Partnership 
 

This certifies that the names and signatures of all partners are listed below, and that 

the person signing the proposal has the authority to actually bind the partnership 

pursuant to its partnership agreement.  Each of the partners individually has full 

authority to enter into and execute contractual instruments on behalf of said 

partnership, except as follows: 

 

(State “None” or describe limitations, if any) 

 

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

 

This authority shall remain in full force and effect until such time as the revocation of 

authority by any cause whatsoever has been furnished in writing to and acknowledge 

by the Contracting Officer. 

 

(Include names and signatures of all partners) 

 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________



Authority to Sign 
Project:  ID PFH 22-1(11) Cascade-Warm Lake Road 

 
INSTRUCTIONS:  When the offeror/principal is a joint venture, include this 
certification with your offer/bid. 
  

 
 

Authority to Bind Joint Venture 
 

This certifies that the person signing the proposal has the authority to actually bind the 

joint venture pursuant to its joint venture agreement, and that each of the named 

persons listed below individually has full authority to enter into and execute contractual 

instruments on behalf of said joint venture, except as follows: 

 

(State “None” or describe limitations, if any) 

 

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________

_______________________________________________________________________ 

 

This authority shall remain in full force and effect until such time as the revocation of 

authority by any cause whatsoever has been furnished in writing to and acknowledge 

by the Contracting Officer. 

 

(Include names and signatures of all applicable individuals) 

 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________ 

_____________________________ ____________________________ 



Authority to Sign 
Project:  ID PFH 22-1(11) Cascade-Warm Lake Road 

 
INSTRUCTIONS:  When the offeror/principal is a sole proprietorship, the signature  
on the offer/bid and on the bonds must be as follows: 
  

 
Sole Proprietorship Requirement 

 
 

An Offeror/Principal that is a sole proprietorship must submit an offer/bid and a bond 
signed by the sole proprietor, or by one duly authorized to sign for the sole proprietor.  
If the signature is by someone other than the sole proprietor, a copy of the power of 
attorney authorizing the individual to sign must be provided with the offer/bid. 
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INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required.  Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form.  An authorized
person shall sign the bond.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price.  In these cases, the bond may state a maximum dollar limitation (e.g.,
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(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein.  where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)."  In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond.  The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word "Corporate Seal";
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."
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03M02/04/08 

NOTICE TO BIDDERS 

I. Project Location. 

The project work is located near Cascade, ID 2.4 kilometers north on State Route 55, then 3.2 
kilometers east on Forest Highway 22 in Valley County.  Approximate Global Positioning 
System(GPS) Coordinates for the beginning of the project are Latitude 44 degrees, 31 minuets, 
40 seconds North and 115 degrees, 59 minutes, 5 seconds west, North American Datum 83. 

Signs have not been erected to identify the project limits.  No Government personnel will be 
available for show-me tours.  Project photos have been posted on FedBizOpps and are available 
on CD because bids may be opened before snow melt.  To order a CD, submit the physical data 
request form posted on FedBizOpps with this solicitation. 

II. Pre-bid Information. 

 

TECHNICAL QUESTIONS REGARDING PROPOSED WORK FOR THIS 
PROJECT WILL NOT BE ACCEPTED AFTER THE CLOSE-OF-BUSINESS ON 
MAY 8, 2008. 
Questions can be submitted and answers viewed by going to project information at 
http://www.wfl.fha.dot.gov/edi/current.htm

This solicitation includes electronic plan sheets.  Plan sheets can be found at 
http://www.wfl.fhwa.dot.gov/edi/plans/idpfh2211/ and viewed by individual sections, downloaded by 
individual sections, or the entire plan set downloaded in a zip file.  A paper copy of the plan 
sheets is available by submitting the form included.  A CD of the physical data is available by 
submitting the form included on FedBizOpps with this solicitation. 

Requests for technical information (Plan and Division 100 – 700 Specification questions only) 
about this project will only be accepted in writing (see Block 9 on page A-5). 

Prime HubZone Contractors and Subcontracting.  If the contract is awarded after applying 
the price preference for HUBZone small business concerns under FAR clause 52.219-4; at least 
50 percent of the cost of the contract performance incurred for personnel must be spent on the 
prime Contractor’s employees or the employees of other qualified HUBZone small business 
concerns.  See Subsection 108.02A. 

REPS & CERTS.  Submit or update Representations and Certifications online at 
http://orca.bpn.gov before bid submittal. For more details go to FAR Provision 52.204-8 Annual 
Representations and Certifications (see page B-2).  If you have previously registered on-line and 
the NAICS code for this solicitation is different than the code listed in your online file, please 
note the amended changes on the lines provided in FAR 52.204-8. 

http://www.wfl.fhwa.dot.gov/edi/plans/idpfh2211/


A-2 

This solicitation contains a Price Evaluation Factor.  We will apply a factor of 10% to an apparent 
low bid submitted by a large business when we also receive a bid from a HUBZone small business; 
the 10% factor does not apply to apparent low bids submitted by a small business.  See FAR Clause 
52.219-4.  To verify which firms are currently HUBZone certified see: 

 https://eweb1.sba.gov/hubzone/internet/general/approved-firms.cfm. 

Notice of CCR Registration.  You must register in the Central Contract Registration (CCR) prior to 
award of this contact.  Failure to register prior to contract award will require award to be offered to 
the next successful registered Offeror.  See FAR Subpart 4.1103(c).  Register online at www.ccr.gov 
or call toll free: 888.227.2423. 

III. Post Award Information. 

Insurance requirements are set forth in Subsection 107.05. 

Contractor Performance Evaluations.  FHWA is now posting evaluations in the National Institutes of 
Health’s Contractor Performance System (CPS) for completed projects.  Register at 
https://cps.nih.gov/infopage.asp (Click on "CPS Info" tab, then click on "Contractor Information" 
button) to view and comment on evaluations. System registration is only required once.  Review the 
evaluation and submit comments within 30 days of notification.  Reviewing the evaluation and 
submitting comments is limited to one entry.  If unable to register, call 360.619.7520 for assistance 
or a copy of the evaluation. You can also access the Contractor User Manual from this web link. 

IV. Specifications and Permits. 

This solicitation and subsequent contract are governed by the Federal Acquisition Regulation (FAR), 
agency supplemental regulations, and the Standard Specifications for Construction of Roads and 
Bridges on Federal Highway Projects, FP-03 Metric Units. .  Obtain paper copies of the FP-03 by 
calling 360.619.7520, e-mailing at plans_spec@fhwa.dot.gov, or writing Federal Highway 
Administration, 610 East Fifth Street, Vancouver, WA 98661.  An electronic version may be found at 
http://www.wfl.fha.dot.gov/design/specs/fp03.htm. 

The Government offers to make available to the Contractor a laboratory trailer with test equipment.  
See Subsection 154.04A, Laboratory Trailer and Testing Equipment. 

The Government has changed the manner in which it measures the roughness of hot asphalt concrete 
pavement.  The International Ride Index will now be used to determine a Pay Adjustment Factor for 
pay item number 40101.  See Subsection 401.16. 

There is no longer two separate pay items for hot asphalt concrete pavement and asphalt binder under 
Section 401, they have been combined.  The Government has changed the formula for the Material 
Pay Factor for Section 401.  See Subsection 401.19. 

A price adjustment specification for fuel and asphalt binder has been included in this contract.  See 
Subsection 109.06A.  Unit bid prices will be evaluated without the adjustment for price fluctuations. 

Sources and sites have not been identified for this project.  Secure all permits and clearances for 
Contractor-located sites and sources.  See Subsection 105.02(b) and 107.10. 

https://eweb1.sba.gov/hubzone/internet/general/approved-firms.cfm
https://cps.nih.gov/infopage.asp
http://www.wfl.fha.dot.gov/design/specs/fp03.htm


 
1.  Solicitation No.  2.  Type of Solicitation 3. Date Issued Page  SOLICITATION, OFFER, AND 

AWARD DTFH7-08-B-00005 x Sealed Bid (IFB)    4/4/08      A-3 
(Construction, Alteration, or Repair)  Negotiated (RFP)   

IMPORTANT – The “offer” section on the reverse must be fully completed by offeror. 

4.  Contract No. - 5.  Requisition/Purchase Request No. 6.  Project No. 

 N/A ID PFH 22-1(11)  
Cascade-Warm Lake Road 

7.  Issued By Code: N/A 8.  Address Offer to Code: N/A 
U.S. Department of Transportation     Attn:  Contracts Section 
Federal Highway Administration   
610 East Fifth Street  . 
Vancouver WA 98661-3801    

A.  Name B.   Telephone No.  (Include area code) (No Collect Calls) 

See page A-5. 360.619.7520 9.  For Information Call: 

  
SOLICITATION 

NOTE:  In sealed bid solicitation “offer” and “offeror” mean “bid” and “bidder” 

10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS:  
 
This solicitation is designated  
 
This solicitation is designated ID PFH 22-1(11), Cascade-Warm Lake Road, Boise National Forest, Valley County, Idaho 
 
IN STRICT ACCORDANCE WITH: 
 
Bid Schedule 
Federal Acquisition Regulations (FAR) and Transportation Acquisition Regulations (TAR)  
General Wage Decision  
Special Contract Requirements  
Standard Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03 (Metric version) 
 
 
 
 
 
 

11. The Contractor shall begin performance within    10     calendar days and complete it within  __*___  calendar days after receiving the 
  award, x notice to proceed.  This performance period is x mandatory   negotiable.  ( See  *see page A-5   .) 
 
12A.  The Contractor must furnish any required performance and payment bonds? 12B. Calendar Days 
          (If “YES”, indicate within how many calendar days after award in item 12B.) 
 x Yes  No 
 

10 

13.  Additional Solicitation Requirements: 
 
A.  Sealed offers in original and    0    copies to perform the work required are due at the place specified in Item 8 by 2:00 PM local time 
      May 6, 2008.   If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers shall be marked 
      to show the offeror’s name and address, the solicitation number, and the date and time offers are due. 
B.  An offer guarantee x is  Is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference. 
D.  Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected. 
NSN 7540-01-155-3212  1442-101        Standard Form 1442 (REV. 4-85) 
 Prescribed by GSA FAR (48 CFR) 53.236-1 (e) 
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OFFER (Must be fully completed by offeror) 
15.  Telephone No. (Include are code) 
 

14. Name and Address of Offeror  (Include ZIP Code) 
 
   

DUNS number: 

16.  Remittance Address (Include on it different than Item 14) 
 

 
 

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this is accepted by the 
Government in writing within   60   calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum requirement stated in Item 13D.  
Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

AMOUNTS 

 
 
      See Bid Schedule 

18.  The offeror agrees to furnish any required performance and payment bonds. 

19. ACKNOWLEDGEMENT OF AMENDMENTS 
(The offeror acknowledges receipt of amendment to the solicitation -  give number and date  of each)  

    AMENDMENT 
No.           

DATE           

20A NAME,TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or Print) 20B. SIGNATURE 20c. OFFER DATE 

   

AWARD (to be completed by Government) 
21. ITEM(S) ACCEPTED 
 
                   All items on Bid Schedule. 
22. Amount 
 

23. Accounting and Appropriation  Data 
 

          

25.  Other Than full and open competition pursuant to 24. Submit Invoices to Address shown in 
 (4 copies unless otherwise specified)    
 

Item 
See  

Page A-5   10 U.S.C. 2304(c) (_____)  41 U.S.C 253 (c) (_____) 
 

26.  Administered by                         Payment  will be made by  
Federal Highway Administration 
Western Federal Lands Highway Division 
610 East Fifth Street 
Vancouver WA 98661-3801 
 

Finance Section 
Western Federal Lands Highway Division 
610 East Fifth Street 
Vancouver WA 98661-3801 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
  X

 

28. NEGOTIATED AGREEMENT  (Contractor is required to sign this 
document and return               copies to issuing office)  Contractor agrees to 
furnish and deliver all items or perform all work requirements 
identified on this form and any continuation sheets for the 
consideration stated in this contract.  The rights and obligations of 
the parties to this contract shall be governed by (a) this contract 
award, (b) the solicitation, and(c) the clauses, representations, 
certifications, and specifications incorporated by reference in or 
attached to this contract. 

 

29.  AWARD (Contractor is not required to sign this document.)  Your offer on this 
solicitation, is hereby accepted as to the items listed.  This award 
consummates the contract, which consists of (a) the Government solicitation 
and your offer, and  (b)  this contract award. No further contractual document 
is necessary. 

30A.  Name and Title of Contractor or Person authorized to sign 
(Type or Print) 
            

31A.  Name of Contracting Officer (Type or Print) 
 
                 Julee McTaggart 

30b.  Signature  30C. Date 
 
 
 

31B.  United States of America 
 
 
By 

31C.  Award Date 
 
 
 

 STANDARD FORM 1442 BACK (REV. 4-85)
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Continuation SF 1442 
Project:  ID PFH 22-1(11) Cascade-Warm Lake Road 

   
Block 9 FOR GENERAL INFORMATION, call 360.619.7520 from the hours of 8:00a.m. to 

4:00p.m. local time or e-mail us at contracts@mail.wfl.fhwa.dot.gov. 
 
 FOR TECHNICAL INFORMATION (plan and specification questions only).  

Please contact Ken Oltmann at 360.619.7896 (phone), 360.619.7932 (fax) or email 
ken.oltmann@fhwa.dot.gov  

  
 FOR DAVIS-BACON WAGE RATE INFORMATION call the Department of Labor 

at 415.848.6616         
 

FOR PHYSICAL DATA, See FAR Contract Clause 52.236-4, Physical Data, (clauses 
begin on page C-1) for a listing of available data.  To obtain copies of Physical Data, 
submit a written request to the Contracts Section, FAX (360) 619-7932 or e-mail us at 
contracts@mail.wfl.fhwa.dot.gov. Requests should be made early to assure timely 
arrival. 

 
Block 11 COMPLETION DATE:  Work shall be completed on or before the date specified in 

FAR Clause 52.211-10, Commencement, Prosecution, and Completion of Work, subject 
to such extensions as may be authorized by the terms of the contract and the 
specifications made a part thereof.   Contract Clauses begin on pages C-1. 
 

Block 12A PERFORMANCE & PAYMENT BONDS:  See FAR Clause, 52.228-15, Performance 
and Payment Bonds - Construction (clauses begin on page C-1) and Subsection 102.06 of 
the Standard Specifications for Construction of Roads and Bridges on Federal Highway 
Projects, FP-03 (Metric Units). 
 

Block 13B BID BOND AMOUNT:  See FAR Clause 52.228-1, Bid Guarantee (clauses begin on 
page C-1). 

 
ADDITIONAL INFORMATION: See Subsections 102.03 and 102.04 of Standard 
Specifications for Construction of Roads and Bridges on Federal Highway Projects, 
FP-03, (Metric Units). 

 
Block 24 SUBMITTING INVOICES:  See Subsection 109.08 of the Standard Specifications for 

Construction of Roads and Bridges on Federal Highway Projects. FP-03 (U.S. Metric 
Units). 

 
ESTIMATED PRICES.  The price range of the project work is between $5,000,000 and $10,000,000. 
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Continuation SF 1442 
Project:  ID PFH 22-1(11) Cascade-Warm Lake Road 

RESERVED 



Project: ID PFH 22-1(11)
CASCADE - WARM LAKE ROAD

Bidder please note:   Before preparing the bid, carefully read the Solicitation Provisions.

Insert a unit bid price, in figures, for each pay item for which a quantity appears in the bid
schedule.  Multiply the unit price by the quantity for each pay item and show the amount bid.
Should any mathematical check made by the Government show a mistake in the amount bid,
the Amount Bid for the item will be based on the Unit Bid Price.

When "LPSM" (Lump Sum) appears as a unit bid price, insert an amount for each lump sum
pay item.

When a sum based on a fixed rate appears for any pay item in the amount bid column,
include the Government inserted amount bid for the item in the total bid amount.

Total the amounts bid for all pay items and insert the total bid amount.

The quantity for the following item of work is a Contract Quantity (see FP-03, Subsection
109.02):
41602-2000

A-  7

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 Mobilization
 ALL Lump Sum $___________________

15201-0000 Construction survey and staking
 ALL Lump Sum $___________________

15301-0010 Contractor quality control and assurance
 ALL Lump Sum $___________________

15401-0000 Contractor testing
 ALL Lump Sum $___________________

15501-0000 Construction schedule
 ALL Lump Sum $___________________

15705-1500 Soil erosion control, sediment wattle
  5,000.0

m $_______________ $___________________

Project: ID PFH 22-1(11)
CASCADE - WARM LAKE ROAD

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A-  8

15801-0000 Watering for dust control
  15,000.0

m3 $_______________ $___________________
20301-1400 Removal of inlet

     24
Each $_______________ $___________________

20301-1900 Removal of pipe culvert , downdrain
     7
Each $_______________ $___________________

20301-2300 Removal of sign/marker
     6
Each $_______________ $___________________

20302-0200 Removal of curb
  4,800.0

m $_______________ $___________________
20302-1700 Removal of paved waterway, asphalt

   120.0
m $_______________ $___________________

20402-0000 Subexcavation
  25,000.0

m3 $_______________ $___________________
20410-0000 Select borrow

  21,500.0
m3 $_______________ $___________________

20701-0900 Earthwork geotextile, type II-C
   43,000

m2 $_______________ $___________________
25101-2000 Placed riprap, class 2 , energy dissipator

    55.0
m3 $_______________ $___________________

30802-1000 Roadway aggregate, method 1
 12,000.00

t $_______________ $___________________
40101-1000 Superpave pavement, 19mm nominal maximum size aggregate, 0.3 to <3 million

ESAL , type IV pavement roughness
 29,000.00

t $_______________ $___________________

Project: ID PFH 22-1(11)
CASCADE - WARM LAKE ROAD

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A-  9

40105-3000 Antistrip additive, type 3
   300.00

t $_______________ $___________________
40401-0000 Minor hot asphalt concrete , 75 mm depth

  4,700.00
t $_______________ $___________________

41201-1000 Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h
   60.00

t $_______________ $___________________
41301-1000 Asphalt pavement milling, 100mm depth

   1,200
m2 $_______________ $___________________

41602-2000 Continuous cold recycled asphalt base course type B
  159,771

m2 $_______________ $___________________
41605-4000 Emulsified binder agent grade CMS-2s

   420.00
t $_______________ $___________________

41610-1000 Fog seal grade CSS-1, CSS-1h, SS-1 or SS-1h
   70.00

t $_______________ $___________________
41611-1000 Blotter

  1,060.00
t $_______________ $___________________

41615-0000 Quicklime
   280.00

t $_______________ $___________________
60201-0600 450mm pipe culvert

    25.0
m $_______________ $___________________

60201-0800 600mm pipe culvert
   200.0

m $_______________ $___________________
60201-1000 900mm pipe culvert

    20.0
m $_______________ $___________________

Project: ID PFH 22-1(11)
CASCADE - WARM LAKE ROAD

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 10

60210-0600 End section for 450mm pipe culvert
     4
Each $_______________ $___________________

60210-0800 End section for 600mm pipe culvert
     22
Each $_______________ $___________________

60210-1000 End section for 900mm pipe culvert
     2
Each $_______________ $___________________

60501-0000 Standard underdrain system
  3,000.0

m $_______________ $___________________
60502-0000 Geocomposite underdrain system

   630.0
m $_______________ $___________________

60502-0000 Geocomposite underdrain system , type 2
   220.0

m $_______________ $___________________
60505-0000 Geocomposite capillary break system

   2,000
m2 $_______________ $___________________

62201-0200 Dump truck, 8 cubic meter minimum capacity
    50.0
Hour $_______________ $___________________

62201-0950 Wheel loader, 3 cubic meter minimum rated capacity
    30.0
Hour $_______________ $___________________

62201-2850 Motor grader, 3.6 meter minimum blade
    30.0
Hour $_______________ $___________________

62201-3150 Hydraulic excavator, crawler mounted, 0.7m3 minimum capacity with thumb
attachment

     50
Hour $_______________ $___________________

62201-3750 Chain Saw , 600 mm bar length
    10.0
Hour $_______________ $___________________

Project: ID PFH 22-1(11)
CASCADE - WARM LAKE ROAD

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 11

62301-0000 General labor
    40.0
Hour $_______________ $___________________

62503-0000 Turf establishment
   23.00

slry $_______________ $___________________
63302-0000 Sign system

   28.90
m2 $_______________ $___________________

63309-0300 Delineator, type 3 F, white
    856
Each $_______________ $___________________

63309-0300 Delineator, type 3 F, yellow
     16
Each $_______________ $___________________

63401-0100 Pavement markings, type A, solid yellow
  50,600.0

m $_______________ $___________________
63401-0100 Pavement markings, type A, solid white

  88,000.0
m $_______________ $___________________

63401-0200 Pavement markings, type A, broken yellow
  25,000.0

m $_______________ $___________________
63502-0400 Temporary traffic control, barricade type 1

     10
Each $_______________ $___________________

63502-1000 Temporary traffic control, cone, type 900mm
    400
Each $_______________ $___________________

63502-1300 Temporary traffic control, drum
     50
Each $_______________ $___________________

63503-0700 Temporary traffic control, pavement markings
  64,710.0

m $_______________ $___________________

Project: ID PFH 22-1(11)
CASCADE - WARM LAKE ROAD

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 12

63504-1000 Temporary traffic control, construction sign
   70.84

m2 $_______________ $___________________
63506-0600 Temporary traffic control, pilot car

   800.0
Hour $_______________ $___________________

63507-0700 Temporary traffic control, traffic and safety supervisor
    190
Day $_______________ $___________________

63509-1000 Temporary traffic control, flagger
  5,000.0

Fix hr rate 47.00 235,000.00
63701-0000 Field office

     1
Each $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: ID PFH 22-1(11)
CASCADE - WARM LAKE ROAD

Bid Schedule  A
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Solicitation Provisions 
Project: ID PFH 22-1(11) Cascade-Warm Lake Road 

SOLICITATION PROVISIONS 
 
A. Provisions Incorporated by Reference 
 

52.252-1 Solicitation Provisions Incorporated by Reference 
 

This solicitation incorporates one or more solicitation provisions by reference, with the same 
force and effect as if they were given in full text.  Upon request, the Contracting Officer will 
make their full text available; phone (360) 619-7520 and FAX (360) 619-7932.  The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and 
submitted with its quotation or offer.  In lieu of submitting the full text of those provisions, the 
offeror may identify the provision by paragraph identifier and provide the appropriate information 
with its quotation or offer.  Also, the full text of a solicitation provision may be accessed 
electronically at this site:  www.arnet.gov/far/. 

 
I. Representations, Certifications and Other Statements of Offeror (by 

reference) 
 

52.203-11 Certification and Disclosure Regarding Payments to Influence Certain Federal 
Transactions (Sep 2007) 

52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal Employment 
Opportunity for Construction (Feb 1999) 

(b)  Goals for minority participation for each trade 4.4%  
       Goals for female participation for each trade  6.9%     
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered 

area" is   Valley County, Idaho. 
 
 

II. Instructions, Conditions and Notices to Offeror (by reference) 
 

52.204-6 Data Universal Numbering System (DUNS) Number (Oct 2003) 
52.214-3 Amendments to Invitations for Bids (Dec 1989) 
52.214-4 False Statements in Bids (Apr 1984) 
52.214-5 Submission of Bids (Mar 1997) 
52.214-6 Explanation to Prospective Bidders (Apr 1984) 
52.214-7 Late Submissions, Modifications, and Withdrawals of Bids (Nov 1999) 
52.214-18 Preparation of Bids - Construction (Apr 1984) 
52.214-19 Contract Award - Sealed Bidding - Construction (Aug 1996) 
52.214-34 Submission of Offers in the English Language (Apr 1991) 
52.214-35 Submission of Offers in U.S. Currency (Apr 1991) 
52.236-27 Site Visit (Construction) (Feb 1995) 

  Signs have not been erected to identify the project limits.  No Government personnel 
will be available for show-me tours.  Project photos have been posted on 
FedBizOpps and are available on CD because bids may be opened before snow melt.  
To order a CD submit the physical data request form posted on Feb. BizOps with 
their solicitation. 
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Solicitation Provisions 
Project: ID PFH 22-1(11) Cascade-Warm Lake Road 

B. Full Text Provisions 
 

I. Representations, Certifications & Other Statements of Bidders (full 
text) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
52.204-8 Annual Representation and Certifications (Jan 2006) 
 

(a) (1) The North American Industry Classification (NAICS) code for this solicitation is 237310 – 
Highway, Street & Bridge construction__ [insert NAICS code]. 
 (2) The small business size standard is $31 million  [insert size standard]. 
 (3) The small business size standard for a concern which submits an offer in its own name, other 
than on a construction or service contract, but which proposes to furnish a product which it did not 
itself manufacture, is 500 employees. 
(b) (1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 
paragraph (c) of this provision applies.  
 (2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently 
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use 
paragraph (c) of this provision instead of completing the corresponding individual representations and 
certifications in the solicitation. The offeror shall indicate which option applies by checking one of the 
following boxes:  

(___) (i) Paragraph (c) applies.  
(___) (ii) Paragraph (c) does not apply and the offeror has completed the individual 

representations and certifications in the solicitation.  
(c) The offeror has completed the annual representations and certifications electronically via the 

Online Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After 
reviewing the ORCA database information, the offeror verifies by submission of the offer that the 
representations and certifications currently posted electronically have been entered or updated within the 
last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business 
size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and 
are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below 
[offeror to insert changes, identifying change by clause number, title, date]. These amended 
representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and 
complete as of the date of this offer.  

 

Completing FAR provision 52.204-8 Annual Representation and Certifications. 
 
• This solicitation is issued under NAICS 237310 – Highway, Street & Bridge Construction with a small business size 

standard of $31 million.   If your average annual gross receipts for the past 3 years are above $31.0 million you are 
a large business for this solicitation.  If they are below $31.0 million you are a small business.  Please complete the 
certification listed in paragraph (b). 

• Your small business information is pulled into ORCA from the Central Contractor Registration (CCR).  Please 
include NAICS 237310 in the Central Contractor Registration (CCR) at http://www.ccr.gov/.  Please note that if you 
are currently using a NAICS code beginning in 234, you are using an outdated code.  Please update your files to 
237310 – Highway, Street & Bridge Construction. 

• Before submitting bids, please ensure you have completed your annual representations and certifications 
electronically at the ORCA website, http://orca.bpn.gov.  
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Project: ID PFH 22-1(11) Cascade-Warm Lake Road 

Far Clause #  Title    Date  Change 
52.219-1 Small Business Program Representations    ___________  Under NAICS Code 237310 the offeror 
     represents as part of its offer that it  
     (__) is, (__) is not a small business. 
_____________________________________   ___________ ______________________________ 
_____________________________________   ___________ ______________________________ 
_____________________________________   ___________ ______________________________ 
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update 
to the representations and certifications posted on ORCA.  
 
52.225-12 Notice of Buy American Act Requirement  -- Construction Materials Under Trade 
Agreements (Jan 2005) Alternate II (Aug 2007) 

 
(a) Definitions. 
“Bahrainian or Mexican construction material” means a construction material that—  

(1) Is wholly the growth, product, or manufacture of Bahrain or Mexico; or  
(2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in Bahrain or Mexico into a new and different 
construction material distinct from the materials from which it was transformed.  

  “Construction material,” “designated country construction material,” “domestic construction 
material,” “foreign construction material, and “Mexican construction material” as used in this provision, 
are defined in the clause of this solicitation entitled “Buy American Act--Construction Materials Under 
Trade Agreements” (Federal Acquisition Regulation (FAR) clause 52.225-11). 

“Mexican construction material” means a construction material that—  
(1) Is wholly the growth, product, or manufacture of Mexico; or  
(2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in Mexico into a new and different construction material 
distinct from the materials from which it was transformed.  

 (b) Requests for determination of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to 
allow a determination before submission of offers. The offeror shall include the information and 
applicable supporting data required by paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If 
an offeror has not requested a determination regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a previous request, the offeror shall include the 
information and supporting data in the offer. 
 (c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy 
American Act, based on claimed unreasonable cost of domestic construction materials, by adding to 
the offered price the appropriate percentage of the cost of such foreign construction material, as 
specified in paragraph (b)(4)(i) of FAR clause 52.225-11. 

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign 
construction material based on unreasonable cost and an offeror that did not request an exception, the 
Contracting Officer will award to the offeror that did not request an exception based on unreasonable 
cost. 
(d) Alternate offers. (1) When an offer includes foreign construction material, except foreign 
construction material from a designated country other than Bahrain or Mexico, that is not listed by the 
Government in this solicitation in paragraph (b)(3) of FAR clause 52.225-11, the offeror also may 
submit an alternate offer based on use of equivalent domestic or designated country construction 
material other than Bahrainian or Mexican construction material.  



 B-4 
 
 

 
Solicitation Provisions 
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(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for 
the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) 
and (d) of FAR clause 52.225-11 for the offer that is based on the use of any foreign construction 
material for which the Government has not yet determined an exception applies.  

(3) If the Government determines that a particular exception requested in accordance with 
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those 
offers based on use of the equivalent domestic or designated country construction material other than 
Bahrainian or Mexican construction material.  An offer based on use of the foreign construction 
material for which an exception was requested—  

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or  
(ii) May be accepted if revised during negotiations.  

 
  
 
 Use of Recovered Materials on Federal Lands Highway Projects 
 
Section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery 
Act (RCRA) of 1976, as amended (42 U.S.C.  6901 et seq.), requires Federal, State, and local procuring 
agencies using appropriated Federal funds to purchase items composed of the highest percentage of 
recovered materials practical.  Use of recovered materials is strongly encouraged on Federal Lands 
Highway Projects.  Highway construction items covered by the Environmental Protection Agency's 
Comprehensive Guidelines for Procurement of Products Containing Recovered Materials include fly ash, 
ground granulated blast furnace slag, traffic barricades, traffic cones, hydraulic mulch and compost for 
mulch.  
  
Use of fly ash and ground granulated blast furnace slag and construction materials containing fly ash 
and ground granulated blast furnace slag on Federal Lands Highway Projects: 
 

• It is the policy of the United States Government that fly ash and ground granulated blast furnace 
slag and materials containing fly ash and ground granulated blast furnace slag shall have 
maximum practicable opportunity for incorporation into its construction projects. 

 
• The Contractor agrees to investigate the use of fly ash and ground granulated blast furnace slag 

and materials containing fly ash and ground granulated blast furnace slag to the fullest extent 
consistent with the efficient performance of this contract.  Both the contractor and the 
subcontractors are urged to seek out suppliers of fly ash and ground granulated blast furnace slag, 
cement and concrete containing fly ash and ground granulated blast furnace slag and to solicit 
bids for these materials. 

 
• Names of firms that supply fly ash and ground granulated blast furnace slag and materials 

containing fly ash and ground granulated blast furnace slag are available from the American Coal 
Ash Association and the National Slag Association. 
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 THE FOLLOWING IS NOT A SOLICITATION PROVISION 
 
 PARTNERING 
 
A Partnership recognizes the Government and the Contractor are both responsible for and can affect the 
successful completion of this project.  Partnering is a vehicle to ensure the partnership has structure and 
quality.  It recognizes the strengths of each party and uses those strengths to identify and achieve shared 
goals.  One of the primary objectives of Partnering is to facilitate the resolution of disputes in a timely, 
professional, and non-adversarial manner with the outcome focused on achieving those shared goals. 
 
WFLHD supports the concepts and tenets of Partnering and as such is encouraging the Contractor and it’s 
Subcontractors to establish a Partnering relationship on this project. 
 
A formal Partnering meeting can help facilitate this relationship by helping to document the parties’ 
common purpose and goals, and ensuring alignment.  The goals are mutually agreed to and address 
effective and efficient performance within the scope of the contract. 
 
Participation in a formal Partnering meeting is voluntary.  Costs of implementing and maintaining the 
partnership would be agreed to by both parties and shared equally.  These costs would be in addition to 
the contract amount. 
 
Please indicate your desire to participate in a formal partnering meeting on this project. 
 

(__) We would like to participate in a formal partnering meeting. 
 
(__) We do not want to participate in a formal partnering meeting. 

 
 
  
 

THE FOLLOWING ARE REQUESTED FOR REPORTING PURPOSES ONLY: 
 
 
1. Your firm’s Dun & Bradstreet Number:_________________________________________________ 

 
2. Your firm’s U.S. Representative _________________________________  (insert representative’s 

name) 
 

3. Your Firm’s U.S. Representative District ________ (insert the district number) 
 

(To obtain a Dun & Bradstreet number call 800.333.0505.) 
(Access US Representative information on-line at www.house.gov/writerep/.   Enter your State and 
zip code to obtain your representative’s name and district number.) 

 
 
 
 
 



 B-6 
 
 

 
Solicitation Provisions 
Project: ID PFH 22-1(11) Cascade-Warm Lake Road 

II.  Instructions, Conditions, and Notices to Bidders - (full text) 
 
52.211-1   Availability of Specifications Listed in the GSA Index of Federal Specifications, 
Standards and Commercial Item Descriptions, FPMR Part 101-29 (Aug 1998) 
 

 (a) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions, FPMR 
Part 101-29, and copies of specifications, standards, and commercial item descriptions cited in this 
solicitation may be obtained for a fee by submitting a request to—  

GSA Federal Supply Service 
Specifications Section, Suite 8100 
470 East L’Enfant Plaza, SW 
Washington, DC 20407  
Telephone: (202) 619-8925 
Facsimile: (202) 619-8978.  

(b) If the General Services Administration, Department of Agriculture, or Department of Veterans 
Affairs issued this solicitation, a single copy of specifications, standards, and commercial item 
descriptions cited in this solicitation may be obtained free of charge by submitting a request to the 
addressee in paragraph (a) of this provision. Additional copies will be issued for a fee.  
 
52.211-3   Availability of Specifications Not Listed in the GSA Index of Federal Specifications, 
Standards and Commercial Item Descriptions (Jun 1988) 
 

The specifications cited in this solicitation may be obtained from:  
Activity:   Federal Highway Administration, Western Federal Lands Highway Division 
Complete Address:   610 East Fifth Street, Vancouver, WA 98661-3801 
Telephone Number:   (360) 619-7520 
Contact:   Contracts Section 

The request should identify the solicitation number and the specification requested by date, title, and 
number, as cited in the solicitation. 
 
52.216-1   Type of Contract (Apr 1984) 

 
The Government contemplates award of a firm fixed-price with economic price adjustment contract 
resulting from this solicitation.  
 
52.222-5  Davis-Bacon Act—Secondary Site of the Work (July 2005) 

 
(a)(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary 
site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Davis-Bacon Act, of 
this solicitation.  

(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the 
work, the offeror shall request a determination from the Contracting Officer.  
(b)(1) If the wage determination provided by the Government for work at the primary site of the work 
is not applicable to the secondary site of the work, the offeror shall request a wage determination from 
the Contracting Officer.  

(2) The due date for receipt of offers will not be extended as a result of an offeror’s request for a 
wage determination for a secondary site of the work.  
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52.233-2 Service of Protest (Sep 2006)  

 
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly 

with an agency, and copies of any protests that are filed with the Government Accountability Office 
(GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated 
acknowledgment of receipt from Contracting Officer, Contracts Section, Federal Highway 
Administration, 610 East Fifth Street, Vancouver, WA  98661-3801. 

(b) The copy of any protest shall be received in the office designated above within one day of filing a 
protest with the GAO.  
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CONTRACT CLAUSES 
 
 
1.   Clauses Incorporated by Reference 
 

Federal Acquisition Regulation (FAR) clauses begin with “52” and are available online at: 
www.arnet.gov/far/. Transportation Acquisition Regulation (TAR) clauses begin with “1252” and 
are available online at: http://www.dot.gov/ost/m60/tamtar/tar.htm. 

 
52.252-2   Clauses Incorporated by Reference (Feb 1998) 
 

This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text.  Upon request, the Contracting Officer will make their 
full text available; phone (360) 619-7520 and FAX (360) 619-7932.  Also, you may access the 
full text of a clause electronically at this site: www.arnet.gov/far/. 

 
 

52.202-1 Definitions (Jul 2004)  
52.203-3 Gratuities (Apr 1984) 
52.203-5 Covenant Against Contingent Fees (Apr 1984) 
52.203-6 Restrictions on Subcontractor Sales to the Government  (Sep 2006) 
52.203-7 Anti-Kickback Procedures (Jul 1995) 
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity 

(Jan 97) 
52.203-10 Price or Fee Adjustment for Illegal or Improper Activity (Jan 1997) 
52.203-12 Limitation on Payments to Influence Certain Federal Transactions (Sep 2007) 
52.203-13 Contractor Code of Business Ethics and Conduct (Dec 2007) 
52.203-14 Display of Hotline Poster(s) (Dec 2007) 
52.204-4 Printing/Copying Double-Sided on Recycled Paper (Aug 2000) 
52.204-7 Central Contractor Registration (Jul 2006) 
52.209-6 Protecting the Government's Interest When Subcontracting with Contractors 

Debarred, Suspended, or Proposed for Debarment (Sep 2006) 
52.211-12 Liquidated Damages - Construction (Sep 2000) 

(a) If the Contractor fails to complete the work within the time specified in the 
contract, the Contractor shall pay liquidated damages to the Government in the 
amount of:      See Special Contract Requirements, Subsection 108.04    . 

52.211-18 Variation in Estimated Quantity (Apr 1984) 
 52.214-26 Audit and Records - Sealed Bidding (Oct 1997) 
 52.214-27 Price Reduction for Defective Cost or Pricing Data-Modifications-Sealed 
    Bidding (Oct 1997) 

52.214-28 Subcontractor Cost or Pricing Data-Modifications-Sealed Bidding (Oct 1997) 
52.219-4 Notice of Price Evaluation Preference for HUBZone Small Business Concerns 

(Jul 2005) 
(See note in FAR Clause 52.236-1.) (See special contract requirement 108.02A, which incorporates 
increased minimum work requirements.) 

(c) Waiver of evaluation preference.  A HUBZone small business concern 
may elect to waive the evaluation preference, in which case the factor will be added 
to its offer for evaluation purposes.  The agreements in paragraph (d) of this clause 
do not apply if the offeror has waived the evaluation preference. 

(___) Offeror elects to waive the evaluation preference. 
52.219-8 Utilization of Small Business Concerns (May 2004) 
52.219-9 Small Business Subcontracting Plan (Nov 2007) - Alternate 1 (Oct 2001) 
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52.219-16 Liquidated Damages-Subcontracting Plan (Jan 1999) 
52.222-3 Convict Labor (Jun 2003) 
52.222-4 Contract Work Hours and Safety Standards Act - Overtime Compensation (Sep 

2006) 
52.222-6 Davis-Bacon Act (Jul 2005) 
52.222-7 Withholding of Funds (Feb 1988) 
52.222-8 Payrolls and Basic Records (Feb 1988) 
52.222-9 Apprentices and Trainees (Jul 2005) 
52.222-10 Compliance with Copeland Act Requirements (Feb 1988) 
52.222-11 Subcontracts (Labor Standards) (Jul 2005) 
52.222-12 Contract Termination - Debarment (Feb 1988) 
52.222-13 Compliance with Davis-Bacon and Related Act Regulations (Feb 1988) 
52.222-14 Disputes Concerning Labor Standards (Feb 1988) 
52.222-15 Certification of Eligibility (Feb 1988) 
52.222-21 Prohibition of Segregated Facilities (Feb 1999) 
52.222-26 Equal Opportunity (Mar 2007) 
52.222-27 Affirmative Action Compliance Requirements for Construction (Feb 1999) 
52.222-35 Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, 

and Other Eligible Veterans (Sep 2006) 
52.222-36 Affirmative Action for Workers with Disabilities (Jun 1998) 
52.222-37 Employment Reports on Special Disabled Veterans, Veterans of the Vietnam 

Era, and Other Eligible Veterans (Sep 2006)  
52.222-50 Combating Trafficking in Persons (Aug 2007) 
52.223-3 Hazardous Material Identification and Material Safety Data (Jan 1997) 

Alternate I (July 1995) 
52.223-6 Drug-free Workplace (May 2001) 
52.223-14 Toxic Chemical Release Reporting (Aug 2003) 
52.225-13 Restrictions on Certain Foreign Purchases (Feb 2006)  
52.227-1 Authorization and Consent (Dec 2007) 
52.227-2 Notice and Assistance Regarding Patent and Copyright Infringement (Dec 2007) 
52.227-4 Patent Indemnity - Construction Contracts (Dec 2007) 
52.228-1 Bid Guarantee (Sep 1996) 

(c) The amount of the bid guarantee shall be 20  percent of the bid price or   
$3 million whichever is less. 
(d) ….furnish executed bond(s) within  10  days after receipt of the forms … 

52.228-2 Additional Bond Security (Oct 1997) 
52.228-11 Pledges of Assets (Feb 1990) 
52.228-12 Prospective Subcontractor Requests for Bonds (Oct 1995) 
52.228-14 Irrevocable Letter of Credit (Dec 1999) 
52.228-15 Performance and Payment Bonds - Construction (Nov 2006) 
52.229-3 Federal, State, and Local Taxes (Apr 2003) 
52.232-5 Payments under Fixed-Price Construction Contracts (Sep 2002) 
52.232-17 Interest (Jun 1996) 
52.232-23 Assignment of Claims (Jan 1986) 
52.232-27 Prompt Payment for Construction Contracts (Sep 2005) 
52.232-34 Payment by Electronic Funds Transfer-Other than Central Contractor 

Registration (May 1999) 
52.232-35 Designation of Office for Government Receipt of Electronic Funds Transfer 

Information  (May 1999) 
Name:  Contracts Section 
Mailing Address: Federal Highway Administration, 610 East Fifth Street, 

Vancouver, WA 98661-3801 
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Telephone Number: 360.619.7520 
Person to Contact: Contracting Officer 
Electronic Address: contracts@mail.wfl.fhwa.dot.gov 

52.233-1 Disputes (July 2002) - Alternate 1 (Dec 1991) 
52.233-3 Protest after Award (Aug 1996) 
52.233-4 Applicable Law for Breach of Contract Claim (Oct 2004) 

 52.236-1 Performance of Work by the Contractor (Apr 1984) 
(NOTE: This clause does not apply when award is made to other than the low bidder after 
applying the price evaluation preference for HUBZone small business concerns under 
FAR clause 52.219-4, in which case the percentage at SCR 108.02A will control.) 

The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least thirty five (35) percent of the total amount of work to be 
performed under the contract. 

52.236-2 Differing Site Conditions (Apr 1984) 
52.236-3 Site Investigation and Conditions Affecting the Work (Apr 1984) 
52.236-5 Material and Workmanship (Apr 1984) 
52.236-6 Superintendence by the Contractor (Apr 1984) 
52.236-7 Permits and Responsibilities (Nov 1991) 
52.236-8 Other Contracts (Apr 1984) 
52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities and 

Improvements (Apr 1984) 
52.236-10 Operations and Storage Areas (Apr 1984) 
52.236-11 Use and Possession Prior to Completion (Apr 1984) 
52.236-12 Cleaning up (Apr 1984) 
52.236-13 Accident Prevention (Nov 1991) - Alternate 1 (Nov 1991) 
52.236-15 Schedules for Construction Contracts (Apr 1984) 
52.236-17 Layout of Work (Apr 1984) 
52.236-21 Specifications and Drawings for Construction (Feb 1997) Alt II (Apr 1984) 
52.236-26 Preconstruction Conference (Feb 1995) 
52.242-13 Bankruptcy (Jul 1995) 
52.242-14 Suspension of Work (Apr 1984) 
52.243-4 Changes (June 2007) 
52.244-2 Subcontracts (June 2007) 
52.244-6 Subcontracts for Commercial Items (Sep 2006) 
52.245-1 Government Property (June 2007) Alternate I (June 2007) 
52.245-9 Uses and Charges (June 2007) 
52.246-12 Inspection of Construction (Aug 1996) 
52.247-64 Preference for Privately Owned U.S. Flag Commercial Vessels (Feb 2006) 
52.248-3 Value Engineering - Construction (Sep 2006)  Alternate 1 (Apr 1984) 
52.249-2 Termination for Convenience of the Government   (Fixed Price) (May 2004)-- 

Alternate 1 (Sep 1996) 
52.249-10 Default (Fixed-Price Construction) (Apr 1984) 
52.253-1 Computer Generated Forms (Jan 1991) 
1252.211-70 Index for Specifications (Apr 2005) 
1252.216-70 Evaluation of Offers Subject of an Economic Price Adjustment Clause (Oct 

1994) 
1252.223-71 Accident and Fire Reporting (Apr 2005) 
1252.223-73 Seat Belt Use Policies and Programs (Apr 2005) 
1252.228-73 Notification of Miller Act Payment Bond Protection (Apr 2005) 

(c) The surety which has provided the payment bond under the prime contract is: 
________________________________(name) 
________________________________(Street Address) 
________________________________(City, State, Zip Code) 
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________________________________(Contact & Telephone number) 
[to be completed by Contracting Officer once info is known] 

1252.242-73 Contracting Officer's Technical Representative (Oct 1994) 
1252.245-70 Government Property Reports (Oct 1994) 

 
 
2. Full Text Clauses 
 
52.204-1   Approval of Contract (Dec 1989) 
 

This contract is subject to the written approval of the Western Federal Lands’ Division Engineer 
(or delegate) or one level above the Contracting Officer, and shall not be binding until so approved. 
 
52.211-10 Commencement, Prosecution, and Completion of Work (Apr 1984) Alternate I 
(Apr 1984) 

The Contractor shall be required to (a) commence work under this contract within 10 calendar days   
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) 
complete the entire work ready for use not later than 8/10/2009 subject to such extensions as may be 
authorized.  The time stated for completion shall include final cleanup of the premises. 

The completion date is based on the assumption that the successful offeror will receive the notice to 
proceed by 6/23/2008.  The completion date will be extended by the number of calendar days after the 
above date that the contractor receives the notice to proceed, except to the extent that the delay in 
issuance of the notice to proceed results from the failure of the contractor to execute the contract and give 
the required performance and payment bonds within the time specified in the offer. 
 
52.219-28 Post-Award Small Business Program Re-Representation (June 2007) 
 

(a) Definitions. As used in this clause – 
“Long term contract” means a contract of more than five years in duration, including options.  

However, the term does not include contracts that exceed five years in duration because the period of 
performance has been extended for a cumulative period not to exceed six months under the clause 
52.217-8, Option to Extend Services, or other appropriate authority. 

“Small business concern” means a concern, including its affiliates, that is independently owned and 
operated, not dominant in the field of operation in which it is bidding on Government contracts, and 
qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) 
of this clause. 

(b)  If the Contractor represented that it was a small business concern prior to award of this contract, 
the Contractor shall re-represent its size status according to paragraph (e) of this clause or, if applicable, 
paragraph (g) of this clause, upon the occurrence of any of the following: 

 (1) Within 30 days after execution of a novation agreement or within 30 days after modification 
of the contract to include this clause, if the novation agreement was executed prior to inclusion of this 
clause in the contract. 

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days 
after modification of the contract to include this clause, if the merger or acquisition occurred prior to 
inclusion of this clause in the contract. 

 (3) For long-term contracts --- 
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 
(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option 

thereafter.  
 (c) The Contractor shall re-represent its size status in accordance with the size standard in effect at 

the time of this re-representation that corresponds to the North American Industry Classification System 
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(NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS 
code can be found at http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 

(d) The small business size standard for a Contractor providing a product which it does not 
manufacture itself, for a contract other than a construction or service contract, is 500 employees. 

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the re-representation 
required by paragraph (b) of this clause by validating or updating all its representations in the Online 
Representations and Certifications Application and its data in the Central Contractor Registration, as 
necessary, to ensure they reflect current status. The Contractor shall notify the contracting office by email, 
or otherwise in writing, that the data have been validated or updated, and provide the date of the 
validation or update. 

(f) If the Contractor represented that it was other than a small business concern prior to award of this 
contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of 
this clause, 

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a 
representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to 
complete the following re-representation and submit it to the contracting office, along with the contract 
number and the date on which the re-representation was completed: 

(NOTE: Do not complete this clause at time of initial offer/bid.) 
The Contractor represents that it (__)is     (__)is not a small business concern under NAICS Code 

237310 (Highway/Bridge construction) assigned to contract number__________________________. 
 
Name: ____________________ 
Title: ______________________ 
Date: ______________________ Signature: ____________________________ 
[Contractor to sign and date and insert authorized signer’s name and title.] 

 
 
52.222-39 Notification of Employee Rights Concerning Payment of Union Dues or Fees (Dec 2004) 
 

(a) Definition. As used in this clause—  
“United States” means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana 

Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.  
(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor 

shall post a notice, in the form of a poster, informing employees of their rights concerning union 
membership and payment of union dues and fees, in conspicuous places in and about all its plants and 
offices, including all places where notices to employees are customarily posted. The notice shall include 
the following information (except that the information pertaining to National Labor Relations Board shall 
not be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act, as 
amended (45 U.S.C. 151-188)).  
 

Notice to Employees 
Under Federal law, employees cannot be required to join a union or maintain membership in a 
union in order to retain their jobs. Under certain conditions, the law permits a union and an 
employer to enter into a union-security agreement requiring employees to pay uniform periodic 
dues and initiation fees. However, employees who are not union members can object to the use of 
their payments for certain purposes and can only be required to pay their share of union costs 
relating to collective bargaining, contract administration, and grievance adjustment. 
If you do not want to pay that portion of dues or fees used to support activities not related to 
collective bargaining, contract administration, or grievance adjustment, you are entitled to an 
appropriate reduction in your payment. If you believe that you have been required to pay dues or 
fees used in part to support activities not related to collective bargaining, contract administration, or 
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grievance adjustment, you may be entitled to a refund and to an appropriate reduction in future 
payments. 
 
For further information concerning your rights, you may wish to contact the National Labor 
Relations Board (NLRB) either at one of its Regional offices or at the following address or toll free 
number: 
 
National Labor Relations Board 
Division of Information 
1099 14th Street, N.W. 
Washington, DC 20570 
1-866-667-6572 
1-866-316-6572 (TTY) 
 
To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov. 
 

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, 
and related implementing regulations at 29 CFR Part 470, and orders of the Secretary of Labor.  

(d) In the event that the Contractor does not comply with any of the requirements set forth in 
paragraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, terminated, or 
suspended in whole or in part, and declare the Contractor ineligible for further Government contracts in 
accordance with procedures at 29 CFR Part 470, Subpart B—Compliance Evaluations, Complaint 
Investigations and Enforcement Procedures. Such other sanctions or remedies may be imposed as are 
provided by 29 CFR Part 470, which implements Executive Order 13201, or as are otherwise provided by 
law.  

(e) The requirement to post the employee notice in paragraph (b) does not apply to—  
(1) Contractors and subcontractors that employ fewer than 15 persons;  
(2) Contractor establishments or construction work sites where no union has been formally 

recognized by the Contractor or certified as the exclusive bargaining representative of the 
Contractor’s employees;  

(3) Contractor establishments or construction work sites located in a jurisdiction named in the 
definition of the United States in which the law of that jurisdiction forbids enforcement of union-
security agreements;  

(4) Contractor facilities where upon the written request of the Contractor, the Department of 
Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting 
requirements with respect to any of the Contractor’s facilities if the Deputy Assistant Secretary finds 
that the Contractor has demonstrated that—  

(i) The facility is in all respects separate and distinct from activities of the Contractor related 
to the performance of a contract; and  

(ii) Such a waiver will not interfere with or impede the effectuation of the Executive order; or  
(5) Work outside the United States that does not involve the recruitment or employment of 

workers within the United States.  
(f) The Department of Labor publishes the official employee notice in two variations; one for 

contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor 
shall—  

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, 
Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, 
Room N-5605, Washington, DC 20210, or from any field office of the Department’s Office of Labor-
Management Standards or Office of Federal Contract Compliance Programs;  

(2) Download a copy of the poster from the Office of Labor-Management Standards website at 
http://www.olms.dol.gov; or  
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(3) Reproduce and use exact duplicate copies of the Department of Labor’s official poster.  
(g) The Contractor shall include the substance of this clause in every subcontract or purchase order 

that exceeds the simplified acquisition threshold, entered into in connection with this contract, unless 
exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management Programs on 
account of special circumstances in the national interest under authority of 29 CFR 470.3(c). For 
indefinite quantity subcontracts, the Contractor shall include the substance of this clause if the value of 
orders in any calendar year of the subcontract is expected to exceed the simplified acquisition threshold. 
Pursuant to 29 CFR Part 470, Subpart B—Compliance Evaluations, Complaint Investigations and 
Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such action in the 
enforcement of these regulations, including the imposition of sanctions for noncompliance with respect to 
any such subcontract or purchase order. If the Contractor becomes involved in litigation with a 
subcontractor or vendor, or is threatened with such involvement, as a result of such direction, the 
Contractor may request the United States, through the Secretary of Labor, to enter into such litigation to 
protect the interests of the United States.  
 
52.225-11 Buy American Act—Construction Materials under Trade Agreements (Aug 2007)  
Alternate I (Aug 2007) 

 
(a) Definitions. As used in this clause—  
“Bahrainian or Mexican construction material” means a construction material that—  

(1) Is wholly the growth, product, or manufacture of Bahrain or Mexican; or  
(2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in Bahrain or Mexico into a new and different 
construction material distinct from the materials from which it was transformed.  
“Caribbean Basin country construction material” means a construction material that—  

(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or  
(2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a Caribbean Basin country into a new and different 
construction material distinct from the materials from which it was transformed.  
“Component” means an article, material, or supply incorporated directly into a construction material.  
“Construction material” means an article, material, or supply brought to the construction site by the 

Contractor or subcontractor for incorporation into the building or work. The term also includes an item 
brought to the site preassembled from articles, materials, or supplies. However, emergency life safety 
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems 
incorporated into a public building or work and that are produced as complete systems, are evaluated as a 
single and distinct construction material regardless of when or how the individual parts or components of 
those systems are delivered to the construction site. Materials purchased directly by the Government are 
supplies, not construction material.  

“Cost of components” means—  
(1) For components purchased by the Contractor, the acquisition cost, including transportation 

costs to the place of incorporation into the construction material (whether or not such costs are paid to 
a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or  

(2) For components manufactured by the Contractor, all costs associated with the manufacture of 
the component, including transportation costs as described in paragraph (1) of this definition, plus 
allocable overhead costs, but excluding profit. Cost of components does not include any costs 
associated with the manufacture of the construction material.  
“Designated country” means any of the following countries:  

(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria, 
Belgium, Bulgaria, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, 
Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, 
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Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, Romania, 
Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, or United Kingdom);  

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Dominican Republic, El 
Salvador, Guatemala, Honduras, Mexico, Morocco, Nicaragua, or Singapore);  

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, 
Burundi, Cambodia, Cape Verde, Central African Republic, Chad, Comoros, Democratic Republic of 
Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, 
Haiti, Kiribati, Laos, Lesotho, Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, 
Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands, 
Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or  

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British 
Virgin Islands, Costa Rica, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands 
Antilles, St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, or Trinidad and Tobago).  
“Designated country construction material” means a construction material that is a WTO GPA 

country construction material, an FTA country construction material, a least developed country 
construction material, or a Caribbean Basin country construction material.  

“Domestic construction material” means—  
(1) An unmanufactured construction material mined or produced in the United States; or  
(2) A construction material manufactured in the United States, if the cost of its components 

mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its 
components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic.  
“Foreign construction material” means a construction material other than a domestic construction 

material.  
“Free Trade Agreement country construction material” means a construction material that—  

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or  
(2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a FTA country into a new and different construction 
material distinct from the materials from which it was transformed.  
“Least developed country construction material” means a construction material that—  

(1) Is wholly the growth, product, or manufacture of a least developed country; or  
(2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a least developed country into a new and different 
construction material distinct from the materials from which it was transformed.  
“Mexican construction material” means a construction material that—  

(1) Is wholly the growth, product, or manufacture of Mexico; or  
(2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in Mexico into a new and different construction material 
distinct from the materials from which it was transformed.  
“United States” means the 50 States, the District of Columbia, and outlying areas.  
“WTO GPA country construction material” means a construction material that—  

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or  
(2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a WTO GPA country into a new and different 
construction material distinct from the materials from which it was transformed.  
(b) Construction materials.  

 (1) This clause implements the Buy American Act (41 U.S.C. 10a - 10d) by providing a 
preference for domestic construction material. In addition, the Contracting Officer has determined that 
the WTO GPA and all the Free Trade Agreements except NAFTA apply to this acquisition. 
Therefore, the Buy American Act restrictions are waived for designated country construction 
materials other than Bahrainian or Mexican construction materials.  
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Contract Clauses 
Project:  ID PFH 22-1(11) Cascade-Warm Lake Road 

(2) The Contractor shall use only domestic or designated country construction material other than 
Bahrainian or Mexican construction material in performing this contract, except as provided in 
paragraphs (b)(3) and (b)(4) of this clause.  

 (3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials 
or components listed by the Government as follows:  
________________________________________________  
[Contracting Officer to list applicable excepted materials or indicate “none”]  

(4) The Contracting Officer may add other foreign construction material to the list in 
paragraph (b)(3) of this clause if the Government determines that—  

(i) The cost of domestic construction material would be unreasonable. The cost of a particular 
domestic construction material subject to the restrictions of the Buy American Act is unreasonable 
when the cost of such material exceeds the cost of foreign material by more than 6 percent;  

(ii) The application of the restriction of the Buy American Act to a particular construction 
material would be impracticable or inconsistent with the public interest; or  

(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality.  

(c) Request for determination of inapplicability of the Buy American Act.  
(1) (i) Any Contractor request to use foreign construction material in accordance with 
paragraph (b)(4) of this clause shall include adequate information for Government evaluation of 
the request, including—  

(A) A description of the foreign and domestic construction materials;  
(B) Unit of measure;  
(C) Quantity;  
(D) Price;  
(E) Time of delivery or availability;  
(F) Location of the construction project;  
(G) Name and address of the proposed supplier; and  
(H) A detailed justification of the reason for use of foreign construction materials cited in 

accordance with paragraph (b)(3) of this clause.  
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and 

a completed price comparison table in the format in paragraph (d) of this clause.  
(iii) The price of construction material shall include all delivery costs to the construction site 

and any applicable duty (whether or not a duty-free certificate may be issued).  
(iv) Any Contractor request for a determination submitted after contract award shall explain 

why the Contractor could not reasonably foresee the need for such determination and could not 
have requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination.  
(2) If the Government determines after contract award that an exception to the Buy American Act 

applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. 
However, when the basis for the exception is the unreasonable price of a domestic construction 
material, adequate consideration is not less than the differential established in paragraph (b)(4)(i) of 
this clause.  

(3) Unless the Government determines that an exception to the Buy American Act applies, use of 
foreign construction material is noncompliant with the Buy American Act.  
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable 

cost, the Contractor shall include the following information and any applicable supporting data based on 
the survey of suppliers: 
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Contract Clauses 
Project:  ID PFH 22-1(11) Cascade-Warm Lake Road 

Foreign and Domestic Construction Materials Price Comparison  
Construction Material Description Unit of Measure Quantity Price (Dollars)* 
Item 1:           
Foreign construction material  __________  _______ _________  
Domestic construction material __________  _______ _________  
Item 2:           
Foreign construction material  __________ _______ _________  
Domestic construction material __________  _______ _________  

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.]  
[Include other applicable supporting information.]  
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]  
 
 
52.236-4 Physical Data (Apr 1984) 
 

Data and information furnished or referred to below is for the Contractor’s information. The 
Government shall not be responsible for any interpretation of or conclusion drawn from the data or 
information by the Contractor.  

(a) The indications of physical conditions on the drawings and in the specifications are the result of 
site investigations by:  N/A.. 

(b) Weather conditions:  N/A. 
(c) Transportation facilities: N/A. 
(d) Hydrological data consisting of flow rates, water surface elevations, velocities, and hydraulic 

permit information may be inspected at Western Federal Lands Highway Division, Contracts Section, 610 
East Fifth Street, Vancouver, Washington 98661. 

(e) Geotechnical data, subsurface investigation information, and design data, consisting of the 
following, may be obtained upon request.   Written requests are required and may be submitted to the 
Contracts Section at the above address, by FAX at (360) 619-7932, or by e-mail at 
contracts@mail.wfl.fhwa.dot.gov. 

(1) Geotechnical Report 01-04, Geotechnical Investigation for Cascade-Warm Lake Road, Project    
ID PFH 22-1(10) 
(2) Geotechnical Memorandum GM 01-06m Cascade Warm Lake Quarry Update, ID PFH 22-
1(10) 
(3) Information:  GM#01-08, ID PFH 22-1(11), Cascade Warm Lake Geotechnical Revision 
Summary 
(4) Geotechnical Memorandum 17-06, Information:  Cascade-Warm Lake Road, Subgrade 
Moisture Investigation, ID PFH 22-1(10) 
(5) Photos – Book 1, Part 1,  
(6) Photos – Book 1, Part 2 
(7) Photos – Book 2 
 

 
 
 
 
 
 
 
 
 



  
GENERAL DECISION: ID20080015 02/08/2008 ID15  
 
Date: February 8, 2008 
General Decision Number: ID20080015 02/08/2008 
 
Superseded General Decision Number: ID20070022 
 
State: Idaho 
 
Construction Type: Highway 
 
Counties: Adams, Bear Lake, Benewah, Bingham, Blaine, Bonner,  
Bonneville, Boundary, Butte, Camas, Caribou, Cassia, Clark,  
Clearwater, Custer, Elmore, Fremont, Gooding, Idaho, Jefferson,  
Jerome, Kootenai, Latah, Lemhi, Lewis, Lincoln, Madison,  
Minidoka, Nez Perce, Oneida, Payette, Shoshone, Teton, Twin  
Falls, Valley and Washington Counties in Idaho. 
 
Modification Number     Publication Date 
           0             02/08/2008 
 
 CARP0001-011 06/01/2007 
 
BENEWAH, BONNER, BOUNDARY, CLEARWATER, IDAHO (NORHT OF THE 46TH 
PARALLEL), KOOTENAI, LATAH, LEWIS, NEZ PERCE AND SHOSHONE 
COUNTIES 
 
                                   Rates          Fringes 
 
CARPENTER........................$ 25.01             9.30 
 
ZONE PAY: 
ZONE 1     0-40 MILES                  FREE 
ZONE 2     41-65 MILES                 $2.25/PER HOUR 
ZONE 3     66-100 MILES                $3.25/PER HOUR 
ZONE 4     OVER 100 MILES              $4.75/PER HOUR 
 
DISPATCH POINTS: 
  PASCO (2819 W. SYLVESTER) or Main Post Office of established 
  residence of employee (Whichever is closest to the 
  worksite). 
 
  SPOKANE (127 E. AUGUSTA AVE.) or Main Post Office of 
  established residence of employee (Whichever is closest to 
  the worksite). 
 
  WENATCHEE (27 N. CHELAN) or Main Post Office of established 
  residence of employee (Whichever is closest to the 
  worksite). 
 
  COEUR D' ALENE (1839 N. GOVERNMENT WAY) or Main Post Office 
  of established residence of employee (Whichever is closest 
  to the worksite). 
 
  MOSCOW (302 N. JACKSON) or Main Post Office of established 
  residence of employee (Whichever is closest to the 
  worksite). 
---------------------------------------------------------------- 
* CARP0808-007 01/01/2008 
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ADAMS, BEAR LAKE, BINGHAN, BUTTE, BONNEVILLE, CAMAS, CARIBOU, 
CASSIA, CLARK, CUSTER, ELMORE, FRANKLIN, FREMONT, GOODING, 
IDAHO (SOUTH OF THE 46TH PARALLEL), JEFFERSON, JEROME, LEMHI, 
LINCOLN, MADISON, MINIDOKA, ONEIDA, PAYETTE, TETON, TWIN FALLS, 
VALLEY AND WASHINGTON COUNTIES. 
 
                                   Rates          Fringes 
 
CARPENTER........................$ 23.92             8.10 
 
  If a project is located in more than one zone the lower zone 
  rate shall apply 
 
Zone Differential (add to Zone 1 rate): Zone 2 - $1.50 
 
  Zone 1:  That area within the State of Idaho located within 
  30 miles on either side of I-84 from the Oregon-Idaho State 
  Line on the West to the Intersection of I-84 and I-86 in 
  Cassia County, then following I-86 to Pocatello, then 
  following I-15 to Idaho Falls, then following State Highway 
  #20 - 10 miles north to the intersection with Moody Road 
  then following I-15 south from the city of Pocatello to a 
  point 10 miles South of the Southern Boundary of Bannock 
  County extended to the West. 
 
  Zone 2:  The remaining area of that portion of the State of 
  Idaho south of Parallel 46 (the Washington-Oregon State 
  Line extended eastward to Montana) that is not included in 
  Zone 1 as described above. 
---------------------------------------------------------------- 
 ELEC0073-007 07/01/2007 
 
IDAHO (SOUTH OF THE 46TH PARALLEL) COUNTY 
 
                                   Rates          Fringes 
 
Cable splicer....................$ 25.87         3%+12.03 
ELECTRICIAN......................$ 25.47         3%+12.03 
---------------------------------------------------------------- 
 ELEC0073-008 07/01/2007 
 
BENEWAH, BONNER, BOUNDARY, CLEARWATER, IDAHO(NORTH OF THE 46TH 
PARALLEL), KOOTENAI, LATAH, LEWIS, NEZ PERCE AND SHOSHONE 
COUNTIES 
 
                                   Rates          Fringes 
 
Cable Splicer....................$ 25.87         3%+12.03 
ELECTRICIAN......................$ 25.47         3%+12.03 
---------------------------------------------------------------- 
 ELEC0291-009 06/01/2007 
 
ADAMS, ELMORE, PAYETTE, VALLEY AND WASHINGTON COUNTIES 
 
                                   Rates          Fringes 
 
Cable Splicer....................$ 29.88         3%+$9.04 
ELECTRICIAN......................$ 27.16         3%+$9.04 
---------------------------------------------------------------- 
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 ELEC0449-006 06/01/2007 
 
BLAINE, CAMAS, CASSIA, GOODING, JEROME, LINCOLN, MINIDOKA AND 
TWIN FALLS COUNTIES 
 
                                   Rates          Fringes 
 
ELECTRICIAN   
     CONTRACTS $500,00 AND UNDER.$ 20.65         5%+$7.35 
     CONTRACTS OVER $500,000.....$ 21.78         5%+$7.65 
---------------------------------------------------------------- 
 ELEC0449-008 06/01/2007 
 
BEAR LAKE, BINGHAM, BONNEVILLE, BUTTE, CARIBOU, CLARK, CUSTER, 
FRANKLIN, FREMONT, JEFFERSON, LEMHI, MADISON, ONEIDA AND TETON 
COUNTIES 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 25.70         5%+$9.00 
---------------------------------------------------------------- 
* ENGI0370-001 01/01/2008 
 
ADAMS, BEAR LAKE, BINGHAM, BLAINE, BONNEVILLE, BUTTE, CAMAS, 
CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, FREMONT, GOODING, IDAHO 
(SOUTH OF THE 46TH PARALLEL), JEFFERSON, JEROME, LEMHI, 
LINCOLN, MADISON, MINIDOKA, ONEIDA, PAYETTE, TETON, TWIN FALLS, 
VALLEY AND WASHINGTON COUNTIES 
 
AREA 2:(Anyone working on HAZMAT jobs working with supplied air 
shall receive $1.00 per hour above classification) 
 
THERE IS A HAZMAT CLASSIFICATION INCLUDED IN EACH GROUP   
 
POWER EQUIPMENT OPERATORS:   
 
ZONE 1: 
 
                                   Rates          Fringes 
 
Power equipment operators:   
     GROUP  1....................$ 23.01             8.35 
     GROUP  2....................$ 23.17             8.35 
     GROUP  3....................$ 23.54             8.35 
     GROUP  4....................$ 23.85             8.35 
     GROUP  5....................$ 24.02             8.35 
     GROUP  6....................$ 24.19             8.35 
     GROUP  7....................$ 24.56             8.35 
     GROUP  8....................$ 24.79             8.35 
     GROUP  9....................$ 25.02             8.35 
     GROUP 10....................$ 25.27             8.35 
 
  If a project is located in more than one zone the lower zone 
  rate shall apply 
 
Zone Differential (Add to Zone 1 rate): Zone 2 - $1.50   
 
  Zone 1:  That area within the State of Idaho located within 
  30 miles on either side of I-84 from the Oregon-Idaho State 
  Line on the West to the Intersection of I-84 and I-86 in 
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  Cassia County, then following I-86 to Pocatello, then 
  following I-15 to Idaho Falls, then following State Highway 
  #20 - 10 miles north to the intersection with Moody Road 
  then following I-15 south from the city of Pocatello to a 
  point 10 miles South of the Southern Boundary of Bannock 
  County extended to the West. 
 
  Zone 2:  The remaining area of that portion of the State of 
  Idaho south of Parallel 46 (the Washington-Oregon State 
  Line extended eastward to Montana) that is not included in 
  Zone 1 as described 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS    
 
  GROUP 1:  Brakeman; Crusher Plant Feeder (Mechanical); 
  Deckhand; Grade Checker; Heater Tender; Land Plane; 
  Pumpman; Rear Chainman 
 
  GROUP 2:  Air Compressor; Assistant Refrigeration Plant 
  Operator; Bell Boy; Bit Grinder Operator; Blower Operator 
  (cement); Bolt Threader Machine Operator; Broom; Cement 
  Hog; Concrete Mixer; Concrete Saw multiple cut; Discing - 
  Harrowing or Mulching (regardless of motive power); 
  Distributor Leverman; Drill Steel Thereader Machine 
  Operator; Fireman-all; Hoist-single drum; Hydraulic Monitor 
  Operator-skid mounted; Oiler (single piece of equipment); 
  Crusher Oiler; Pugmixer-Box Operator; Spray Curing Machine; 
  Tractor-rubber tired farm type using attachments 
 
  GROUP 3:  A-Frame Truck (hydra lift, Swedish Cranes, Ross 
  Carrier, Hyster on construction jobs); Battery Tunnel 
  Locomotive; Belt Finishing Machine; Cable Tenders 
  (underground); Chip Spreader Machine (self-propelled); 
  Hoist-2 or more durms or Tower Hoist; Hydralift-Fork lift & 
  similar (when hoisting); Oilers (underground); Power Loader 
  (bucket elevator conveyors); Rodman; Road Roller 
  (regardless of motive power) 
 
  GROUP 4:  Boring Machines (earth or rock); Quarrymaster-Joy- 
  tractor mounted, Drills: Churn-Core-Calyx or Diamond; Front 
  End & Overhead Loaders and similar machines-(up to and 
  including 4 yds)(rubber-tired); Grout Pump; Hydra-Hammer; 
  Locomotive Engineer; Longitudinal Float Machine; 
  Mobilemixer; Spreader Machine; Tractor-rubber tired-using 
  Backhoe, Transverse Finishing Machine; Trenching Machines; 
  Waggoner Compactor and similar; Asphalt Spreaders; 
  Groundman on Rotomill 
 
  GROUP 5:  Concrete Plant Operator; Concrete Road Paver 
  (dual); Elevating Grader Operator; Euclid Elevating Loader; 
  Generator Plant Operator-Mechanic (diesel electric); Post 
  Hole Auger or Punch Operator; Power Shovels, Backhoes and 
  Draglines (under 3/4 yd); Pumpcrete; Refrigeration Plant 
  Operator(1000 tons and under; Road Roller(finishing high 
  type pavement); Service Equipment Oiler; Skidder-rubber 
  tired; Sub Grader; Multiple Station Beltline Operator; 
  Screed Operator 
 
  GROUP 6:  Asphalt Pavers-self propelled; Asphalt Plant 
  Operator; Blade Operator (motor patrol); Concrete Slip Form 
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  Paver; Cranes - up to and including 50 ton; Crusher Plant 
  Operator; Derrick Operator; Drilling Equipment (bit under 8 
  inches) - Robbins Reverse Circulation and similar; Front 
  End and Overhead Loaders and similar machines-over 4 yds to 
  and including 7 yds; Koehring Scooper; Heavy Duty Mechanic 
  or Welder; Mucking Machine (underground); Multi-batch 
  Concrete Plant Operator; Piledriver Engineer; Power 
  Shovels, Backhoes and Draglines (3/4 yd to and including 3 
  1/2 yds), Tractor-crawler type-including all attachments; 
  Refrigeration Plant Operator (over 1,000 tons); Trimmer 
  Machine Operator; Concrete Pump Boom Truck; All Scrapers up 
  to and including 40 yards; Rotomill; Vacuum or Super-Sucker 
  or Vactor Operator 
 
  GROUP 7:  Cableway Operator; Continuous Excavator (Barber 
  Greene WL-50); Cranes-over 50 tons; Dredges; Drilling 
  Equipment (bit 8 inches and over)-Robbins Reverse 
  Circulation & similar; Fine Grader-CMI or equivalent; Front 
  End & Overhead Loaders & similar machines-(over 7 yards); 
  Power Shovels & Draglines over 3 1/2 yards; Quad type 
  Tractors with all attachements; all Scrapers, pulling 
  wagons, belly dumps and attachments (over 40 yards to and 
  including 60 yards); Multiple Scraper Units; Tower Crane 
  Operator 
 
  GROUP 8:  Scrapers - Euclid & similar, pulling wagons, belly 
  dumps and attachments, over 60 yards to and including 80 
  yards; Dozer or Blade (Motor Patrol) when remote grade 
  control device (GPS or Laser or similar) is used 
 
  GROUP 9:  Scrapers - Euclid and similar, pulling wagons, 
  belly dumps and attachements, over 80 yards to and 
  including 100 yards 
 
  GROUP 10:  Scrapers - Euclids and similar, pulling wagons, 
  belly dumps and attachements, over 100 yards 
 
BOOM PAY:  All Cranes and Concrete Pump Boom Trucks       
100 ft to 150 ft      $.15 over scale       
150 ft to 200 ft      $.30 over scale       
Over 200 ft           $.45 over scale   
 
  NOTE: In computing the length of the boom on Tower Cranes, 
  they shall be measured from the base of the tower to the 
  point of the boom. 
---------------------------------------------------------------- 
 ENGI0370-003 06/01/2007 
 
BENEWAH, BONNER, BOUNDARY, CLEARWATER, IDAHO (NOUTH OF THE 46TH 
PARALLEL), KOOTENAI, LATAH, LEWIS, NEZ PERCE AND SHOSHONE 
COUNTIES. 
 
AREA 1: (Anyone working on HAZMAT jobs working with supplied 
air shall receive $1.00 per hour above classification) 
 
ZONE 1: 
 
                                   Rates          Fringes 
 
Power equipment operators:   
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     GROUP 1.....................$ 22.69             9.02 
     GROUP 1A....................$ 23.24             9.02 
     GROUP 2.....................$ 23.56             9.02 
     GROUP 3.....................$ 24.17             9.02 
     GROUP 4.....................$ 24.33             9.02 
     GROUP 5.....................$ 24.49             9.02 
     GROUP 6.....................$ 24.77             9.02 
     GROUP 7.....................$ 25.04             9.02 
     GROUP 8.....................$ 26.14             9.02 
 
ZONE DIFFERENTIAL (Add to Zone 1 rate):  Zone 2 - $2.00   
 
  Zone 1:  Within 45 mile radius of Spokane, Pasco, Washington; 
  Lewiston, Idaho 
 
  Zone 2:  Outside 45 mile radius of Spokane, Pasco, 
  Washington; Lewiston, Idaho 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS     
 
  GROUP 1A: Boat Operator; Crush Feeder; Oiler; Steam Cleaner 
   
 
  GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors 
  (under 2000 CFM, gas, diesel, or electric power); Deck 
  Hand; Drillers Helper (Assist driller in making drill rod 
  connections, service drill engine and air compressor, 
  repair drill rig and drill tools, drive drill support truck 
  to and on the job site, remove drill cuttings from around 
  bore hole and inspect drill rig while in operation); 
  Fireman & Heater Tender; Hydro-seeder, Mulcher, Nozzleman; 
  Oiler Driver, & Cable Tender, Mucking Machine; Pumpman; 
  Rollers, all types on subgrade, including seal and chip 
  coatings (farm type, Case, John Deere & similar, or 
  Compacting Vibrator), except when pulled by Dozer with 
  operable blade; Welding Machine; Crane Oiler-Driver (CLD 
  required) & Cable Tender, Mucking Machine 
 
  GROUP 2: A-frame Truck (single drum); Assistant Refrigeration 
  Plant (under 1000 ton); Assistant Plant Operator, Fireman 
  or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt 
  Finishing Machine; Blower Operator (cement); Cement Hog; 
  Compressor (2000 CFM or over, 2 or more, gas diesel or 
  electric power); Concrete Saw (multiple cut); Distributor 
  Leverman; Ditch Witch or similar; Elevator Hoisting 
  Materials; Dope Pots (power agitated); Fork Lift or Lumber 
  Stacker, hydra-lift & similar; Gin Trucks (pipeline); 
  Hoist, single drum; Loaders (bucket elevators and 
  conveyors); Longitudinal Float; Mixer (portable-concrete); 
  Pavement Breaker, Hydra-Hammer & similar; Power Broom; 
  Railroad Ballast Regulation Operator (self-propelled); 
  Railroad Power Tamper Operator (self-propelled); Railroad 
  Tamper Jack Operator (self-propelled; Spray Curing Machine 
  (concrete); Spreader Box (self-propelled); Straddle Buggy 
  (Ross & similar on construction job only); Tractor (Farm 
  type R/T with attachment, except Backhoe); Tugger Operator 
 
  GROUP 3: A-frame Truck (2 or more drums); Assistant 
  Refrigeration Plant & Chiller Operator (over 1000 ton); 
  Backfillers (Cleveland & similar); Batch Plant & Wet Mix 
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  Operator, single unit (concrete); Belt-Crete Conveyors with 
  power pack or similar; Belt Loader (Kocal or similar); 
  Bending Machine; Bob Cat (Skid Steer); Boring Machine 
  (earth); Boring Machine (rock under 8 inch bit) (Quarry 
  Master, Joy or similar); Bump Cutter (Wayne, Saginau or 
  similar); Canal Lining Machine (concrete); Chipper (without 
  crane); Cleaning & Doping Machine (pipeline); Deck 
  Engineer; Elevating Belt-type Loader (Euclid, Barber Green 
  & similar); Elevating Grader-type Loader (Dumor, Adams or 
  similar); Generator Plant Engineers (diesel or electric); 
  Gunnite Combination Mixer & Compressor; Locomotive 
  Engineer; Mixermobile; Mucking Machine; Posthole Auger or 
  Punch; Pump (grout or jet); Soil Stabilizer (P & H or 
  similar); Spreader Machine; Dozer/Tractor (up to D-6 or 
  equivalent) and Traxcavator; Traverse Finish Machine; 
  Turnhead Operator 
 
  GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump- 
  crete, Whitman & similar); Curb Extruder (asphalt or 
  concrete); Drills (churn, core, calyx or diamond); 
  Equipment Serviceman; Greaser & Oiler; Hoist (2 or more 
  drums or Tower Hoist); Loaders (overhead & front-end, under 
  4 yds. R/T); Refrigeration Plant Engineer (under 1000 ton); 
  Rubber-tired Skidders (R/T with or without attachments); 
  Surface Heater & Plant Machine; Trenching Machines (under 7 
  ft. depth capacity); Turnhead (with re-screening); Vacuum 
  Drill (reverse circulation drill under 8 inch bit) 
 
  GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under 
  3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes 
  (25 tons & under), all attachments including clamshell, 
  dragline; Derricks & Stifflegs (under 65 tons); Drilling 
  Equipment(8 inch bit & over) (Robbins, reverse circulation 
  & similar); Hoe Ram; Piledriving Engineers; Paving (dual 
  drum); Railroad Track Liner Operaotr (self-propelled); 
  Refrigeration Plant Engineer (1000 tons & over); Signalman 
  (Whirleys, Highline Hammerheads or similar); Grade Checker 
 
  GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches 
  & Trimmers)(Autograde, ABC, R.A. Hansen & similar on grade 
  wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes 
  & Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units); 
  Batch & Wet Mix Operator (multiple units, 2 & incl. 4); 
  Blade Operator (motor patrol & attachments); Cable 
  Controller (dispatcher); Compactor (self-propelled with 
  blade); Concrete Pump Boom Truck; Concrete Slip Form Paver; 
  Cranes (over 25 tons, to and including 45 tons), all 
  attachments including clamshell, dragline; Crusher, Grizzle 
  & Screening Plant Operator; Dozer, 834 R/T & similar; Drill 
  Doctor; Loader Operator (front-end & overhead, 4 yds. incl. 
  8 yds.); Multiple Dozer Units with single blade; Paving 
  Machine (asphalt and concrete); Quad-Track or similar 
  equipment; Rollerman (finishing asphalt pavement); Roto 
  Mill (pavement grinder); Scrapers, all, rubber-tired; 
  Screed Operator; Shovel(under 3 yds.); Trenching Machines 
  (7 ft. depth & over); Tug Boat Operator Vactor guzzler, 
  super sucker; Lime Batch Tank Operator (REcycle Train); 
  Lime Brain Operator (Recycle Train); Mobile Crusher 
  Operator (Recycle Train) 
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  GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds 
  & over); Blade (finish & bluetop) Automatic, CMI, ABC, 
  Finish Athey & Huber & similar when used as automatic; 
  Cableway Operators; Concrete Cleaning/Decontamination 
  machine operator; Cranes (over 45 tons to but not including 
  85 tons), all attachments including clamshell and dragine; 
  Derricks & Stiffleys (65 tons & over); Elevating Belt 
  (Holland type); Heavy equipment robotics operator; Loader 
  (360 degrees revolving Koehring Scooper or similar); 
  Loaders (overhead & front-end, over 8 yds. to 10 yds.); 
  Rubber-tired Scrapers (multiple engine with three or more 
  scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads, 
  ALL; H.D. Mechanic; H.D. Welder; Hydraulic Platform 
  Trailers (Goldhofer, Shaurerly andSimilar); Ultra High 
  Pressure Wateriet Cutting Tool System Operator (30,000 
  psi); Vacuum Blasting Machine Operator 
 
  GROUP 8: Cranes (85 tons and over, and all climbing, 
  overhead,rail and tower), all attachments including 
  clamshell, dragline; Loaders (overhead and front-end, 10 
  yards and over); Helicopter Pilot 
 
BOOM PAY:  (All Cranes, Including Tower) 
180 ft to 250 ft    $ .50 over scale   
Over 250 ft         $ .80 over scale   
 
NOTE:  
  In computing the length of the boom on Tower Cranes, they 
  shall be measured from the base of the Tower to the point 
  of the boom. 
 
HAZMAT:   
  Anyone working on HAZMAT jobs, working with supplied air 
  shall receive $1.00 an hour above classification. 
---------------------------------------------------------------- 
 IRON0014-003 07/01/2007 
 
BENEWAH, BONNER, BOUNDARY, CLEARWATER, IDAHO(NORTH OF THE 46TH 
PARALLEL), KOOTENAI, LATAH, LEWIS, NEZ PERCE AND SHOSHONE 
 
                                   Rates          Fringes 
 
Ironworker, Rebar................$ 28.22            15.52 
IRONWORKER, STRUCTURAL...........$ 28.22            15.52 
---------------------------------------------------------------- 
 IRON0014-007 07/01/2007 
 
ADAMS (REMAINDER OF COUNTY), IDAHO (SOUTH OF THE 46TH 
PARALLEL), LEMHI (NORTHWEST CORNER), VALLEY (NORTHEASTERN 1/3) 
AND WASHINGTIN (NORTHWESTERN 1/2) COUNTIES 
 
                                   Rates          Fringes 
 
IRONWORKER   
     REBAR.......................$ 28.22            15.52 
     STRUCTURAL..................$ 28.22            15.52 
---------------------------------------------------------------- 
 IRON0732-007 06/01/2007 
 
ADAMS (EAST CORNER), BEAR LAKE, BINGHAM, BLAINE, BUTTE, 
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BONNEVILLE, CAMAS, CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, 
FRANKLIN, FREMONT, GOODING, JEFFERSON, JEROME, LINCOLN, LEMHI 
(REMAINDER OF COUNTY), MADISON, MINIDOKA, ONEIDA, PAYETTE, 
TETON, TWIN FALLS, VALLEY (SOUTHEAST 2/3), AND WASHINGTON 
(SOUTHEAST 1/2) COUNTIES. 
 
                                   Rates          Fringes 
 
IRONWORKER   
     Rebar.......................$ 22.69            11.95 
     STRUCTURAL..................$ 22.69            11.95 
---------------------------------------------------------------- 
* LABO0155-001 01/01/2008 
 
ADAMS, BEAR LAKE, BINGHAM, BLAINE, BONNEVILLE, BUTTE, CAMAS, 
CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, FRANKLIN, FREMONT, 
GOODING, IDAHO (SOUTH OF THE 46TH PARALLEL), JEFFERSON, JEROME, 
LEMHI, LINCOLN, MADISON, MINIDOKA, ONEIDA, PAYETTE, TETON, TWIN 
FALLS, VALLEY AND WASHINGTON COUNTIES 
 
AREA 2: (Anyone working on HAZMAT jobs working with supplied 
air shall receive $1.00 per hour above classification) 
 
ZONE 1: 
 
                                   Rates          Fringes 
 
Laborers:   
     GROUP  1....................$ 22.23             7.40 
     GROUP  2....................$ 22.33             7.40 
     GROUP  3....................$ 22.43             7.40 
     GROUP  4....................$ 22.53             7.40 
     GROUP  5....................$ 22.58             7.40 
     GROUP  6....................$ 22.83             7.40 
     GROUP  7....................$ 23.08             7.40 
     GROUP  8....................$ 22.48             7.40 
     GROUP  9....................$ 22.63             7.40 
     GROUP 10....................$ 22.73             7.40 
 
THERE IS A HAZMAT CLASSIFICATION IN EACH GROUP 
 
  If a project is located in more than one zone the lower zone 
  rate shall apply 
 
 Zone Differential (Add to Zone 1 rate): Zone 2 - $1.50 
 
  Zone 1:  That area within the State of Idaho located within 
  30 miles on either side of I-84 from the Oregon-Idaho State 
  Line on the West to the Intersection of I-84 and I-86 in 
  Cassia County, then following I-86 to Pocatello, then 
  following I-15 to Idaho Falls, then following State Highway 
  #20 - 10 miles north to the intersection with Moody Road 
  then following I-15 south from the city of Pocatello to a 
  point 10 miles South of the Southern Boundary of Bannock 
  County extended to the West. 
 
  Zone 2:  The remaining area of that portion of the State of 
  Idaho south of Parallel 46 (the Washington-Oregon State 
  Line extended eastward to Montana) that is not included in 
  Zone 1 as described above. 
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LABORERS CLASSIFICATIONS 
 
  GROUP 1: General laborers; Sloper, cleaning and grading; Form 
  stripper; Concrete crew; Concrete curing crew; Carpenter 
  tender; Asphalt laborer; Hopper tender; Flagman (including 
  Pilot car); Watchman; Heater Tender; Stake jumper; Choker 
  setters; Spreader and weighman; Scouring concrete; Rip Rap 
  Man (hand placed); Crusher tender; Cribing and shoring (in 
  open ditches); Machinery and parts cleaner; Leverman, 
  manual or mechanical; Demolition, salvage; Landscaper; Tool 
  roomman; Traffic Stripping Crew; Asbestos Abatement 
  Laborers; Janitor (detail clean-up, such as but not limited 
  to cleaning floors, ceilings, walls, windows, etc., prior 
  to final acceptance by the owner) 
 
  GROUP 2: Chuck tender; Driller tender; Air tampers; Gunnite 
  nozzleman tender; Pipewrapper; Tar pot tender; Concrete 
  sawyer; Concrete Grinder; Signalman, handling cement; 
  Dumpman; Steam nozzleman; Air and water nozzleman (Green 
  Cutter, Concrete); Vibrator (less than 4"); Pumpcrete and 
  grout pump crew; hydraulic Monitor; Hydro Blaster 
 
  GROUP 3: Pipelayer, including sewer, drainage, sprinkler 
  systems and water lines; Free Air Caisson; Jackhammer; 
  Paving Breaker; Chipping Gun Concrete; Powderman Tender; 
  Asphalt Raker; Gasoline powered Tamper; Electric Ballast 
  Tamper; Sand Blasting; Form Setter, airport paving; Gunman 
  (Gunite); Manhole Setter; Hand guided machines, such as 
  Roto Tillers,Trenchers, Post-Hole Diggers, Walking Garden 
  Tractors, etc.; Cutting Torch 
 
  GROUP 4: Hod Carrier; Mason Tender; Plaster Tender; Mason 
  Tender (concrete); 
Terrazzo-Tile Tender 
 
  GROUP 5: Highscaler; Wagon Drill; Grade Checker; Gunnite 
  Nozzleman; Timber faller and bucker 
 
  GROUP 6: Diamond Drills; Drillers on Drills with 
  Manufacturers rating 3" or over 
 
GROUP 7: Powderman                         
 
UNDERGROUND WORK: 
 
  GROUP 8: Reboundman; Chucktender; Nipper; Dumpman; Vibrator 
  (less than 4"); Brakeman; Mucker; Bullgang 
 
GROUP 9: Form Setter and Mover 
 
  GROUP 10: Miners; Machineman; Timbermen; Steelmen; Drill 
  Doctors; Spaders and Tuggers; Spilling and/or Caisson 
  Workers; Vibrator (over 4") 
---------------------------------------------------------------- 
 LABO0238-001 06/01/2007 
 
BENEWAH, BONNER, BOUNDARY, CLEARWATER, IDAHO (NOUTH OF THE 46TH 
PARALLEL), KOOTENAI, LATAH, LEWIS, NEZ PERCE AND SHOSHONE 
COUNTIES. 
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AREA 1: 
 
ZONE 1: 
 
                                   Rates          Fringes 
 
Laborers:   
     GROUP 1.....................$ 19.71             7.45 
     GROUP 2.....................$ 21.81             7.45 
     GROUP 3.....................$ 22.08             7.45 
     GROUP 4.....................$ 22.35             7.45 
     GROUP 5.....................$ 22.63             7.45 
     GROUP 6.....................$ 24.00             7.45 
 
Zone Differential (Add to Zone 1 rates):  Zone 2 - $2.00 
 
BASE POINTS:  Spokane, Pasco, Lewiston 
 
Zone 1:  0-45 radius miles from the main post office.  
Zone 2:  45 radius miles and over from the main post office 
 
LABORERS CLASSIFICATIONS 
 
  GROUP 1:  Flagman; Landscape Laborer, Scaleman; Traffic 
  Control Maintenance Laborer (to include erection and 
  maintenance of barricades, signs, and relief of 
  flagperson); Window Washer; Washer/Cleaner(Detail cleanup, 
  such as but notlimited to cleaning floors, ceilings, walls, 
  windows, etc. prior to final acceptance by the owner) 
 
  GROUP 2:  Asbestos Abatement Worker; Brush Hog Feeder; 
  Carpenter Tender; Cement Handler; Cleanup laborer; Concrete 
  Crewman (to include stripping of forms, hand operating 
  jacks on slip form construction, application of concrete 
  curing compounds, pumpcrete machine, signaling, handling 
  the nozzle of squeezcrete or similar machine, 6 inches and 
  smaller); Concrete Signalman; Crusher Feeder; Demolition 
  (to include clean-up, burning, loading, wrecking and 
  salvage of all material); Dumpman; Fence Erector; Form 
  Cleaning Machine Feeder, Stacker; General Laborer; Grout 
  Machine Header Tender; Guard Rail (to include guard rails, 
  guide and reference posts, sign posts, and right-of-way 
  markers); Hazardous Waste Worker; Miner, Class "A" (to 
  include bull gang, concrete crewman, dumpman and pumpcrete 
  crewman, including distributing pipe, assembly and 
  dismantle, and nipper); Nipper; Riprap Man; Sandblast 
  Tailhoseman; Scaffold Erector (wood or steel); Stake 
  Jumper; Structural Mover (to include separating foundation, 
  preparation, cribbing, shoring, jacking and unloading of 
  structures); Tailhoseman (water nozzle); Timber Bucker and 
  Faller (by hand); Track Laborer (RR); Truck Loader; 
  Well-Point Man 
 
  GROUP 3:  Asphalt Roller, walking; Cement Finisher Tender; 
  Concrete Saw, walking; Demolition Torch; Dope Pot Firemen, 
  non- mechanical; Form Setter, paving; Grader Checker Using 
  Level; Jackhammer Operator Miner, Class B (to include 
  brakeman, finisher, vibrator, form setter); Nozzleman (to 
  include squeeze and flo-crete nozzle); Nozzleman, water, 
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  air or steam; Pavement Breaker (under 90 lbs.); Pipelayer, 
  corrugated metal culvert; Pipelayer, multi-plate; Pot 
  Tender; Power Buggy Operator; Power Tool Operator, gas, 
  electric, pneumatic; Railroad Equipment, power driven, 
  except dual mobile power spiker or puller; Railroad Power 
  Spiker or Puller, dual mobile; Rodder and Spreader; Tamper 
  (to include operation of Barco, Essex and similar tampers); 
  Trencher, Shawnee; Tugger Operator; Wagon Drills; Water 
  Pipe Liner; Wheelbarrow, power driven 
 
  GROUP 4:  Air and Hydraulic Track Drill; Asphalt Raker; Brush 
  Machine (to include, horizontal construction joint clean-up 
  brush machine, power propelled); Caisson Worker, free air; 
  Chain Saw Operator and Faller; Concrete Stack (to include 
  laborers when working on free standing concrete stacks for 
  smoke or fume control above 40 feet high); Gunnite (to 
  include operation of machine and nozzle); High Scaler; 
  Miner, Class C (to include miner, nozzleman for concrete, 
  laser beamoperator and operator and rigger on tunnels); 
  Monitor Operator, air track or similar mounting; Mortar 
  Mixer; Nozzleman (to include jet blasting nozzleman, over 
  1,200 lbs., jet blast machine power-propelled, sandblast 
  nozzle); Pavement Breaker, 90 lbs. and over Pipelayer (to 
  include working topman, caulker, collerman, jointer, 
  mortarman, rigger, jacker, shorer, valve or meter 
  installer, tamper); Pipewrapper; Plasterer Tenders; 
  Vibrators, all 
 
  GROUP 5 - Drills with dual masts; Hazardous Waste Worker, 
  Level A; Miner Class "D" (to include raise and shaft miner, 
  laser beam operator on raises and shafts) 
 
GROUP 6 - Powderman 
---------------------------------------------------------------- 
 PAIN0005-015 06/01/2006 
 
BENEWAH, BONNER, BOUNDARY, CLEARWATER, IDAHO (NORTH OF THE 46TH 
PARALLEL), KOOTENAI, LATAH, LEWIS, NEX PERCE AND SHOSHONE 
COUNTIES. 
 
                                   Rates          Fringes 
 
PAINTER (Traffic Control    
Striper).........................$ 22.74             9.16 
---------------------------------------------------------------- 
* PAIN0005-016 07/01/2007 
 
BOUNDARY, BONNER, BENEWAH, CLEARWATER, IDAHO (NORTH OF THE 46TH 
PARALLEL), KOOTENAI, LATAH, LEWIS, NEX PERCE AND SHOSHONE 
COUNTIES. 
 
                                   Rates          Fringes 
 
Painters:   
     Application of Cold Tar  
     Products, Epoxies, Polyure  
     thanes, Acids, Radiation  
     Resistant Material, Water  
     and Sandblasting, Bridges,  
     Towers, Tanks, Stacks,  
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     Steeples, Lead Abatement,  
     Asbestos Abatement..........$ 20.84             7.38 
      Over 30'/Swing Stage Work..$ 21.54             7.38 
     Brush, Roller, Striping,  
     Steam-cleaning and Spray....$ 15.09             6.18 
     TV Radio, Electrical  
     Transmission Towers.........$ 21.59             7.38 
     TV, RADIO, ELECTRICAL  
     TRANSMISSION TOWERS 
      Over 30'/Swing Stage Work..$ 22.29             7.38 
 
  *$.70 shall be paid over and above the basic wage rates 
  listed for work on swing stages and high work of over 30 
  feet. 
---------------------------------------------------------------- 
 PAIN0005-017 06/01/2006 
 
BEAR LAKE, BINGHAM, BLAINE, BONNEVILLE, BUTTE, CARIBOU, CASSIA, 
CLARK, CUSTER, FREMONT, JEFFERSON, LEMHI, MADISON, MINIDOKA, 
ONEIDA AND TETON COUNTIES. 
 
                                   Rates          Fringes 
 
PAINTER..........................$  9.58             6.90 
---------------------------------------------------------------- 
 PAIN0477-003 06/01/2006 
 
ADAMS, ELMORE, IDAHO (SOUTH OF THE 46TH PARALLEL), PAYETTE, 
VALLEY AND WASHINGTON COUNTIES. 
 
                                   Rates          Fringes 
 
PAINTER (Traffic Control    
Stripers)........................$ 20.60             4.67 
---------------------------------------------------------------- 
 PAIN0477-004 05/01/2006 
 
ADAMS, CAMAS, ELMORE, GOODING, JEROME, LINCOLN, PAYETTE, TWIN 
FALLS, VALLEY AND WASHINGTON COUNTIES. 
 
                                   Rates          Fringes 
 
PAINTER..........................$ 13.01             4.05 
---------------------------------------------------------------- 
 PAIN0764-003 06/01/2006 
 
BEAR LAKE, BINGHAM, BLAINE, BONNEVILLE, BUTTE, CAMAS, CARIBOU, 
CASSIA, CLARK, CUSTER, FREMONT, GOODING, JEFFERSON, JEROME, 
LEMHI, LINCOLN, MADISON, MINIDOKA, ONEIDA, TETON, AND TWIN 
FALLS COUNTIES. 
 
                                   Rates          Fringes 
 
PAINTER (Traffic Control    
Stripers)........................$ 20.60             4.67 
---------------------------------------------------------------- 
 PLAS0072-001 06/01/2007 
 
BENEWAH, BONNER, BOUNDARY, CLEARWATER, IDAHO (NORTH OF THE 46TH 
PARALLEL), KOOTENAI, LATAH, LEWIS AND NEZ PERCE AND SHOSHONE 
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COUNTIES 
 
ZONE 1: 
 
                                   Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 24.68             7.98 
 
Zone Differential (Add to Zone 1 rate):  Zone 2 - $2.00 
 
BASE POINTS:  Spokane, Moses Lake, Pasco, and Lewiston 
 
Zone 1:  0-45 radius miles from the main post office  
 
Zone 2:  Over 45 radius miles from the main post office 
---------------------------------------------------------------- 
* PLAS0219-004 01/01/2008 
 
ADAMS, BEAR LAKE, BINGHAM, BLAINE, BONNEVILLE, BUTTE, CAMAS, 
CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, FRANKLIN, FREMONT, 
GOODING, IDAHO (SOUTH OF THE 46TH PARALLEL), JEFFERSON, JEROME, 
LEMHI, LINCOLN, MADISON, MINIDOKA, ONEIDA, PAYETTE, TETON, TWIN 
FALLS, VALLEY AND WASHINGTON 
 
                                   Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER   
     GROUP 1.....................$ 16.88            14.28 
     GROUP 2.....................$ 17.08            14.28 
 
  If a project is located in more than one zone the lower zone 
  rate shall apply 
 
Zone Differential (add to Zone 1 rate): Zone 2 - $1.50 
 
  Zone 1:  That area within the State of Idaho located within 
  30 miles on either side of I-84 from the Oregon-Idaho State 
  Line on the West to the Intersection of I-84 and I-86 in 
  Cassia County, then following I-86 to Pocatello, then 
  following I-15 to Idaho Falls, then following State Highway 
  #20 - 10 miles north to the intersection with Moody Road 
  then following I-15 south from the city of Pocatello to a 
  point 10 miles South of the Southern Boundary of Bannock 
  County extended to the West. 
 
  Zone 2:  The remaining area of that portion of the State of 
  Idaho south of Parallel 46 (the Washington-Oregon State 
  Line extended eastward to Montana) that is not included in 
  Zone 1 as described above. 
 
CEMENT MASONS CLASSIFICATIONS  
 
  GROUP 1: - JOURNEYMAN CEMENT MASON  (including but not 
  limited to hand chipping and patching, all types grouting 
  and pointing of all concrete constructions, screed setting 
  including screed pins, dry packing of all concrete 
  including Embeco, plugging and filling all voids, etc., 
  concrete construction, waterproofing of concrete with 
  Thoroseal or similar materials. 
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  GROUP 2: - CEMENT MASON (magnesite terazzo and mastic 
  composition, two component epoxies, Clary and similar type 
  screed operator, sandblasting of concrete for architectural 
  finished only, Power chipping and bushhammer, all color 
  concrete work, Power Trowel Operator, Power Grinder 
  Operator, Gunnite and Composition Floor Layer). 
---------------------------------------------------------------- 
* TEAM0483-001 01/01/2008 
 
ADAMS, BEAR LAKE, BINGHAM, BLAINE, BONNEVILLE, BUTTE, CAMAS, 
CARIBOU, CASSIA, CLARK, CUSTER, ELMORE, FREMONT, GOODING, IDAHO 
(SOUTH OF THE 46TH PARALLEL), JEFFERSON, JEROME, LEMHI, 
LINCOLN, MADISON, MINIDOKA, ONEIDA, PAYETTE, TETON, TWIN FALLS, 
VALLEY AND WASHINGTON COUNTIES 
 
AREA 2: (Anyone working on HAZMAT jobs working with supplied 
air shall receive $1.00 per hour above classification) 
 
ZONE 1 
 
                                   Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 20.00            11.15 
     GROUP 2.....................$ 20.37            11.15 
     GROUP 3.....................$ 20.60            11.15 
     GROUP 4.....................$ 20.78            11.15 
     GROUP 5 
      CLASS A....................$ 20.60            11.15 
      CLASS B....................$ 20.78            11.15 
      CLASS C....................$ 21.01            11.15 
      CLASS D....................$ 21.52            11.15 
      CLASS E....................$ 21.75            11.15 
      CLASS F....................$ 22.19            11.15 
 
THERE IS A HAZMAT CLASSIFICATION INCLUDED IN EACH GROUP 
 
  If a project is located in more than one zone the lower zone 
  rate shall apply 
 
Zone Differential (Add to Zone 1 Rate): Zone 2 - $1.50 
 
  Zone 1:  That area within the State of Idaho located within 
  30 miles on either side of I-84 from the Oregon-Idaho State 
  Line on the West to the Intersection of I-84 and I-86 in 
  Cassia County, then following I-86 to Pocatello, then 
  following I-15 to Idaho Falls, then following State Highway 
  #20 - 10 miles north to the intersection with Moody Road 
  then following I-15 south from the city of Pocatello to a 
  point 10 miles South of the Southern Boundary of Bannock 
  County extended to the West. 
 
  Zone 2:  The remaining area of that portion of the State of 
  Idaho south of Parallel 46 (the Washington-Oregon State 
  Line extended eastward to Montana) that is not included in 
  Zone 1 as described above. 
 
TRUCK DRIVERS CLASSIFICATIONS    
 
  GROUP 1:  Leverman Loading at Bunkers; Pilot Car or Escort 
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  Driver Flat Bed-2 Axle and Pickup Hauling material; Water 
  Truck (1,000 gallons and under); Ambulance Driver; Flat 
  Bed-3 Axle; Fuel Truck (1,000 gallons and under); Greaser; 
  Tireman; Serviceman; Buggymobile; Manhaul (Shuttle Truck or 
  Bus) 
 
  GROUP 2:  Slurry or Concrete Pumping Truck; Flat Bed using 
  Power Takeoff; Semi Trailer-Low Boy (up to 96,000 lbs. 
  GVW); Bulk Cement Tanker (up to 96,000 lbs. GVW); Fork Lift 
  (Bull Lift, Hydro Lift), Ross Hyster and similar Straddle 
  equipment; "A" Frame Truck (Swedish Crane, Iowa 3,000 Hydro 
  Lift); Transit Mix Truck (0-10 yds); Warehouseman Loading 
  and Unloading 
 
  GROUP 3:  Water Tank Truck; Fuel Truck (over 1,000 gallons); 
  Transit Mix Trucks (10 yards & over), Dumptors; Distributor 
  or Spreader Truck; Field Tireman-Serviceman; Snow Plow 
  (Truck Mounted); Warehouseman; Counterman, Shipping 
  Receiving, Cardex. 
 
  GROUP 4:  Low Boy (96,000 lbs. GVW & over); Bulk Cement 
  Tanker (96,000 lbs. GVW & over); Transit Mix Trucks (over 
  10 yards); Turnarocker & similar equipment; Warehouseman 
  General 
 
GROUP 5: 
CLASS:  
A -  Truck - Side, end and bottom dump, 0-16 yards, inclusive. 
  B -  Truck - Side, end and bottom dump, 16-30 yards, 
  inclusive. 
  C -  Truck - Side, end and bottom dump, 30-50 yards, 
  inclusive, and Truck Mechanic. 
  D -  Truck - Side, end and bottom dump, 50-75 yards, 
  inclusive. 
  E -  Truck - Side, end and bottom dump, 75-100 yards 
  inclusive. 
F -  Truck - Side, end and bottom dump, over 100 yards. 
---------------------------------------------------------------- 
 TEAM0690-001 06/01/2007 
 
BENEWAH, BONNER, BOUNDARY, CLEARWATER, IDAHO (NORTH OF THE 46TH 
PARALLEL), KOOTENAI, LATAH, LEWIS, NEZ PERCE AND SHOSHONE 
COUNTIES 
 
AREA 1: (ANYONE WORKING ON HAZMAT JOBS SEE FOOTNOTE A BELOW) 
 
ZONE 1: 
 
                                   Rates          Fringes 
 
TRUCK DRIVER   
     GROUP 1.....................$ 19.27            10.70 
     GROUP 2.....................$ 21.54            10.70 
     GROUP 3.....................$ 22.04            10.70 
     GROUP 4.....................$ 22.37            10.70 
     GROUP 5.....................$ 22.48            10.70 
     GROUP 6.....................$ 22.65            10.70 
     GROUP 7.....................$ 23.18            10.70 
     GROUP 8.....................$ 23.51            10.70 
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Zone Differential (Add to Zone 1 rate):  Zone 2 - $2.00) 
 
BASE POINTS:  Spokane, Moses Lake, Pasco, Lewiston 
 
Zone 1:  0-45 radius miles from the main post office 
Zone 2:  45 radius miles and over from the main post office 
 
TRUCK DRIVERS CLASSIFICATIONS    
 
  GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power 
  Boat Hauling Employees or Material 
 
  GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 lbs. and 
  under); Leverperson (loading trucks at bunkers); Trailer 
  Mounted Hydro Seeder and Mulcher; Seeder & Mulcher; 
  Stationary Fuel Operator; Tractor (small, rubber-tired, 
  pulling trailer or similar equipment) 
 
  GROUP 3: Auto Crane (2000 lbs. capacity); Buggy Mobile & 
  Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. & 
  under); Flat Bed Truck with Hydraullic System; Fork Lift 
  (3001-16,000 lbs.); Fuel Truck Driver; Steamcleaner & 
  Washer; Power Operated Sweeper; Rubber-tired Tunnel Jumbo; 
  Scissors Truck; Slurry Truck Driver; Straddle Carrier 
  (Ross, Hyster, & similar); Tireperson; Transit Mixers & 
  Truck Hauling Concrete (3 yd. to & including 6 yds.); 
  Trucks, side, end, bottom & articulated end dump (3 yards 
  to and including 6 yards); Warehouseperson (to include 
  shipping & receiving); Wrecker & Tow Truck 
 
  GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser; 
  Trucks, side, end, bottom & articulated end dump (over 6 
  yds. to & including 12 yds.); Truck Mounted Hydro Seeder; 
  Warehouseperson; Water Tank Truck (0-8000 gallons) 
 
  GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under); 
  Self-loading Roll Off; Semi-Truck & Trailer; Tractor with 
  Steer Trailer; Transit Mixers and Trucks Hauling Concrete 
  (over 6 yds. to and including 10 yds.); Trucks, side, end, 
  bottom & articulated end dump (over 12 yds. to & including 
  20 yds.); Truck-Mounted Crane (with load bearing surface 
  either mounted or pulled), up to 14 ton; Vacuum truck 
  (super sucker, guzzler, etc.); Water Tank Truck 
  (8,001-14,000 gallons) 
 
  GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift 
  (over 16,000 lbs.); Dumps (Semi-end); Lowboy (over 50 
  tons); Mechanic (Field); Transfer Truck & Trailer; Transit 
  Mixers & Trucks Hauling Concrete (over 10 yds. to & 
  including 20 yds.); Trucks, side, end, bottom & articulated 
  end dump (over 20 yds. to & including 40 yds.); 
Truck and Pup; Tournarocker, DW's & similar, with 2 or more 
  4 wheel-power tractor with trailer, gallonage or yardage 
  scale, 
whichever is greater; Water Tank Truck (8001-14,000 gallons) 
 
  GROUP 7:  Oil Distributor Driver; Stringer Truck (cable 
  operated trailer); 
  Transit Mixers & Trucks Hauling Concrete (over 20 yds.); 
  Truck, side, end, 
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  bottom & articulated end dump(over 40 yds. to & including 100 
  yds.); Truck 
  mounted Crane (with load bearing surface either mounted or 
  pulled (16 through 
25 tons) 
 
  GROUP 8:  Prime Movers & Stinger Truck; Trucks, side, end, 
  bottom and 
  articulated end dump (over 100 yds.); Helicopter Pilot 
  Hauling Employees 
or Materials 
 
  FOOTNOTE A - Anyone working on a HAZMAT job, where HAZMAT 
  certification is 
  required, shall be compensated as a premium, in additon to 
  the classification 
working in as follows: 
 
  LEVEL C-D: - $.50 PER HOUR - This is the lowest level of 
  protection. This 
  level may use an air purifying respirator or additional 
  protective clothing. 
 
  LEVEL A-B: - $1.00 PER HOUR - Uses supplied air in 
  conjunction with a 
  chemical spash suit or fully encapsulated suit with 
  self-contained breathing 
apparatus. 
 
  NOTE:  Trucks Pulling Equipment Trailers:  shall receive 
  $.15/hour over 
applicable truck rate  
  -------------------------------------------------------------- 
  -- 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing  
operation to which welding is incidental. 
======================================================== 
 
Unlisted classifications needed for work not included within 
the scope of the 
classifications listed may be added after award only as 
provided in the labor 
standards contract clauses (29 CFR 5.5(a)(1)(ii)). 
 
---------------------------------------------------------------- 
-- 
 
In the listing above, the "SU" designation means that rates 
listed under the 
identifier do not reflect collectively bargained wage and 
fringe benefit 
rates.  Other designations indicate unions whose rates have 
been determined 
to be prevailing.  
 
---------------------------------------------------------------- 
-- 
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            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
a wage 
   determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries 
of surveys, should be with the Wage and Hour Regional Office 
for the area in 
which the survey was conducted because those Regional Offices 
have 
responsibility for the Davis-Bacon survey program. If the 
response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 
3.) should be followed.  
 
With regard to any other matter not yet ripe for the formal 
process 
described here, initial contact should be with the Branch of 
Construction 
Wage Determinations.  Write to:  
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party 
(those affected by the action) can request review and 
reconsideration from 
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR 
Part 7). 
Write to:  
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested 
party's position and by any information (wage payment data, 
project 
description, area practice material, etc.) that the requestor 
considers 
relevant to the issue.  
 
3.) If the decision of the Administrator is not favorable, an 
interested 
party may appeal directly to  the Administrative Review Board 
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(formerly the 
Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
            END OF GENERAL DECISION 
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ATTENTION 
 

The following Special Contract Requirements (SCRs) are only a portion of the 
specifications for this project.  These SCRs amend and supplement the Standard 
Specifications for Construction of Roads and Bridges on Federal Highway Projects, FP-03.  
The FP-03 Metric Units is a separately published book.  In order to understand the 
solicitation properly you need to have the FP-03 Metric Units as well as this packet.  Pay 
particular attention to the provisions of Subsection 104.04 in the FP-03.  This Subsection 
explains how each of the many contract documents fit together. 

If you would like to view the FP-03 Metric Units electronically, go to:  
http://www.wfl.fha.dot.gov/design/specs/fp03.htm 

If you would like a printed copy of the FP-03 Metric Units, contact the: 

Federal Highway Administration 
610 East Fifth St. 
Vancouver, WA  98661 
Phone: 360.619.7520 
Fax: 360.619.7520 
Email: plans_spec@fhwa.dot.gov 

(printed copies of the FP-03 will be distributed to the successful bidder) 

 

 
 
Project:  ID PFH 22-1(11), Cascade – Warm Lake Road 



 
 
Project:  ID PFH 22-1(11), Cascade – Warm Lake Road 

Delete the table on page iv and substitute the following: 
 

SI(1)  (METRIC) TO U.S. CUSTOMARY CONVERSION FACTORS  (approximate)
Symbol When You Know Multiply By To Find Symbol 

LENGTH 

µm micrometers 3.9 x 10-5 inches in 
mm millimeters 0.039 inches in 
m meters 3.28 feet ft 
m meters 1.09 yards yd 

km kilometers 0.621 miles mi 

AREA 

mm2 square millimeters 0.0016 square inches in2

m2 square meters 10.764 square feet ft2

m2 square meters 1.195 square yards yd2

ha hectares 2.47 acres ac 
km2 square kilometers 0.386 square miles mi2

VOLUME 
mL milliliters 0.034 fluid ounces fl oz 
L liters 0.264 gallons gal 
m3 cubic meters 35.31 cubic feet ft3

m3 cubic meters 1.308 cubic yards yd3

MASS 

g grams 0.035 ounces oz 
kg kilograms 2.202 pounds lb 
Mg megagrams 1.1023 short tons T 

(or "t") (or "metric ton")  (2000 lb)  

TEMPERATURE (exact) 

ºC Celsius 1.8C +32 Fahrenheit ºF 
 temperature  temperature  

ILLUMINATION 

lx lux 0.0929 foot-candles fc 
cd/m2 candela/m2 0.2919 foot-Lamberts fl 

MISCELLANEOUS 

J joule 0.7376 foot·poundforce ft·lbf 
N newtons 0.225 poundforce lbf 

kPa kilopascals 0.145 poundforce lbf/in2

   per square inch  
(1) SI is the symbol for the International System of Units. 
Appropriate rounding should be made to comply with Section 4 of ASTM E 380. 
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03M06/22/07 

Section 101.— TERMS, FORMAT, AND DEFINITIONS 

101.04 Definitions.  Add the following: 

Holidays — Holidays occur on the following days: 

• 1st day of January - New Year's Day 

• 3rd Monday of January - Martin Luther King, Jr. Day 

• 3rd Monday in February - Presidents' Day 

• Last Monday in May - Memorial Day 

• 4th day of July - Independence Day 

• 1st Monday in September - Labor Day  

• 2nd Monday in October - Columbus Day 

• 11th day in November - Veterans Day 

• 4th Thursday in November - Thanksgiving Day 

• 25th day in December - Christmas Day 

• Other days declared holidays by the Congress or the President 

• If a holiday falls on a Saturday, the preceding Friday is also a legal holiday.  If a holiday 
falls on a Sunday, the Monday following is also a legal holiday. 
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03M01/02/08 

Section 102.— BID, AWARD, AND 
EXECUTION OF CONTRACT 

102.05A  Contract Award.  (Added Subsection.) 

Follow the requirements of FAR Clause 52.214-19, Contract Award - Sealed Bidding - 
Construction. 

The successful bidder will be awarded all pay items listed in the bid schedule. 

102.06 Performance and Payment Bonds.  Delete the text of the first paragraph and substitute 
the following: 

Follow the requirements of FAR Clause 52.228-15 Performance and Payment Bonds – 
Construction.  Furnish a performance bond and a payment bond each in the penal amount of 100 
percent of the original contract price. 
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03M01/02/08 

Section 103.— SCOPE OF WORK 

103.01  Intent of Contract.  Add the following: 

Additional work on sites within or in the vicinity of the project may be requested by the CO.  
Such work generally will be in response to natural disasters.  This paragraph does not affect the 
respective responsibilities of the parties under Subsection 107.06.  Provide cost proposals and 
perform work as ordered by the CO. 

103.06 Issue Resolution.  (Added Subsection.) 

Resolve project issues at the lowest authorized level and in the most expedient manner possible.  
Escalate unresolved issues to the next higher level in a timely manner to avoid adverse impacts 
to costs, risks, or time.  Either party may request an issue be escalated.  Submit requests in 
writing.  Upon the request of either party, both parties must escalate the issue.  An exception to 
escalating an issue may be observed when both parties agree extra time is needed for the 
development of facts. 

Decision making is encouraged to be made at the lowest authorized level.  Recommendations, 
options, and ideas by all team members are requested.  Decisions made at the lowest level 
possible will be supported by all management levels.  Countermands of decisions will not be 
permitted, except where there is a conflict with code, regulation, law, the contract, or a change of 
critical facts or information which causes a re-evaluation of the resolution.  Support of a 
countermand by the original decision team is critical.  All Contractor and Government team 
members must understand why the change is necessary and must be able to support it. 

Special Contract Requirements 
Project:  ID PFH 22-1(11), Cascade – Warm Lake Road 



E-4 

03M06/22/07 

Section 104.— CONTROL OF WORK 

104.03 Specifications and Drawings.  Add the following paragraph: 

(c) As-built working drawings.  Furnish  as-built working drawings.  The Government will 
provide one set of contract drawings to be used exclusively for recording the as-built details 
of the project.  Use red pencil or red ink to record the information described below. 

Note all additions or revisions to the location, character, and dimensions of the prescribed 
work shown on the contract drawings.  Line out all details shown that are not applicable to 
the completed work.  Check off details shown that were incorporated into the completed 
work without change. 

Retain the drawings at the project site and, as work progresses, continuously update them to 
reflect the as-built details.  Upon request, make the drawings available to the CO to review 
for compliance with these specifications. 

As a minimum, show the following types of changes on the as-built drawings: 

(1) Typical section(s) 

(a) Revisions in dimensions; and 

(b) Revisions in materials. 

(2) Plan  

(a) Changes in the construction limits; 

(b) Revisions in location, type, and grade of road approaches; 

(c) Location and type of utilities; 

(d) Location, size, and type of underdrains; 

(e) Skew of culverts; 

(f) Channel changes 

(g) Location of monuments and permanent references; 

(h) Revisions to grades, elevations, and stationing of intersection PIs; 
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(i) Equations; 

(j) Culvert diameter, length, type, and stationing; 

(k) Length of culvert extension and length of existing culvert; 

(3) Miscellaneous 

(a) Revisions to parking areas or turnouts. 

Furnish the as-built working drawings to the CO before the final inspection.  Correct all details 
found during the final inspection that are not shown on the as-built drawings and return to the 
CO within 5 working days. 

104.05 Load Restrictions.  Add the following paragraph: 

Limit loads to 6350 kg (14,000 lbs) per axle during spring break-up (typically May 1st to 
June 1st).  Contact Valley County Road Department at (208) 382-7195 for spring break-up dates.  
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03M07/25/06 

Section 105.— CONTROL OF MATERIAL 

105.02 Material Sources. Amend as follows: 

(a) Government-provided sources.  Add the following: 

There are no Government-provided sources for this project. 

(b) Contractor-located sources.  Add the following to the first paragraph: 

Obtain permits and clearances according to Subsection 107.10. 

105.04  Storing and Handling Material.  Delete the text of the second paragraph and substitute 
the following: 

Use turnouts along the project and waste sites shown in plans for staging or storing of materials 
such as rotomilled material, culverts, geotextile fabric, temporary traffic control devices; and for 
equipment parking.  Restore all Government-provided storage sites to their original condition or 
construct them per the plans. 

Waste sites shown on the plans can be used for disposing subexcavation material. If the waste 
sites shown on the plans are used, submit a plan for CO approval identifying how the areas will 
be used at least 21 days prior to use. Maintain a minimum 30 meter buffer from toe of 
embankment to any wetlands or the top of bank of any streams. Erosion control measures must 
be installed where necessary to prevent sediment from stored materials from entering wetlands or 
waters. Permanent erosion control measure must be applied according to Subsection 157.13 prior 
to the completion of construction. 
 
Provide additional space as needed.  Do not use private property for staging or storage without 
written permission of the owner or lessee.  Furnish copies of all agreements.  Secure all permits 
and clearances for use of the storage area and provide copies of the documents.  Obtain permits 
according to Subsection 107.10. 

Special Contract Requirements 
Project:  ID PFH 22-1(11), Cascade – Warm Lake Road 



E-7 

03M02/06/08 

Section 106.— ACCEPTANCE OF WORK 

106.01  Conformity with Contract Requirements.  Amend as follows: 

Delete the second paragraph and substitute the following: 

References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard 
authorities refer to the methods in effect on the date of solicitation for bids.  Use the 26th edition 
of the AASHTO Standard Specifications for Transportation Materials and Methods of Sampling 
and Testing, and Appendix A and B of the Federal Lands Highway Field Materials Manual for 
this project.  Use the modified AASHTO procedures for sampling and testing contained in 
Appendix B of the Federal Lands Highway Field Materials Manual; except, when a specified 
sampling or test method is not included in Appendix B, sample and test according to the 
referenced AASHTO test procedure.  Appendix A of the Federal Lands Highway Field Materials 
Manual contains several sampling and testing methods which may be required for this project 
that are not found in AASHTO. 

Delete the eighth paragraph and substitute the following: 

Remove, repair, or replace work that does not conform to the contract, or to prevailing industry 
standards where no specific contract requirements are noted.  Removing, repairing, or replacing 
work; providing temporary traffic control; and any other related work to accomplish conformity 
will be at no cost to the Government. 

Add the following: 

Obtain copies of the following documents by going to our webpage at: 

http://www.wfl.fha.dot.gov/construction/cmr/

• Appendices A and B of the Federal Lands Highway Field Materials Manual, dated 
02/10/97; 

• Standard WFLHD Method of Test for Accelerated Weathering of Aggregate by Use of 
Dimethyl Sulfoxide (DMSO); 

• Form FHWA-1641, "Worksheet for Superpave Asphalt Concrete Mix Design, 
AASHTO R 35"; 

• Standard WFLHD Test Method for Determining Asphalt Content in Asphalt Paving 
Mixtures by the Ignition Method; 

• Field Note Samples, dated April 2004.  
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106.02  Visual Inspection.  Delete the text of this Subsection and substitute the following: 

Acceptance is based on visual inspection of the work for compliance with the specific contract 
requirements.  In the absence of specific contract requirements or tolerances, prevailing industry 
standards may be used. 

106.03 Certification.  Add the following after the second paragraph: 

Maintain records of all required certifications according to Subsections 103.04, 154.04, and 
155.06. Submit certifications to the CO when requested. 

Check certifications, before incorporating the materials into the work, to ensure that the 
requirements of the contract have been met. Mark the certifications with the following 
information: project name,  project number, contract item number, item description, Contractor’s 
signature, and date. 
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Section 107.— LEGAL RELATIONS 
AND RESPONSIBILITY TO THE PUBLIC 

107.01  Laws to be Observed.  Amend as follows: 

Delete the third paragraph and substitute the following: 

Comply with the terms and conditions included in all permits and agreements obtained by the 
Government for performing the work included in this contract (See Section H).  Notify the CO 
immediately of any changes, including modifications to government-obtained permits, or any 
additional permits or agreements that are required by the Contractor’s methods of operation.  
Allow adequate time in the construction schedule for any additional permits or changes to 
government-obtained permits.  Furnish copies of all acquired permits and agreements not in the 
contract. 

Comply with the terms and conditions included in the Storm Water Prevention Plan  (See 
Section I). 

Comply with the requirements of the Fire Protection and Suppression Plan included in this 
contract (See Section J). 

Obtain all required parking and camping permits for the use of National Forest lands. 
 
Obtain burning permits from the National Forest Service before proceeding with any burning 
activities on National Forest Lands.  
 
Request all required National Forest Service permits at least 14 days before permit is needed. 
 
Contact ID - Utility Notification Center not less than three working days before the start of any 
excavation on this project.  The utility notification phone number for the project area is 
1-800-424-5555. 
 
107.02  Protection and Restoration of Property and Landscape.  Add the following after the 
last paragraph: 

 
Consult the following utility contactors before performing work that may affect their facilities: 
 

Idaho Power Company 
Frontier Communication 
Midvale Telephone Exchange 
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107.03 Bulletin Board.  Add the following: 

(g) The “Beck” poster, according to FAR Clause 52.222-39 Notification of Employee Rights 
Concerning Payment of Union Dues or Fees. 

107.03A  Public Notice.  (Added Subsection.) 

Publish notices of the road work in local newspapers.  Include a description of the work, 
expected delays and periods when the road is open to traffic without delays.  Issue the notice at 
least 2 weeks before beginning work on the project.   In addition publish a construction update 
every 2 weeks.  Provide a copy of the initial notice to the CO for review and comment at least 5 
working days before submitting for publication. 

Publish in following papers: 

Idaho Statesman      Long Valley Advocate 
P.O. Box 40       105 N Main St 
Boise, ID 83707      Cascade, ID 83611 
(208) 377-6200      (208) 382-3233 
 
Yellow Pine Times     Star News 
c/o Railroad Sue      1000 N 1st St 
Yellow Pine, ID 83677    McCall, ID 83638 
yptimes2@ruralnetwork.net   (208) 634-2123 
 

107.08  Sanitation, Health, and Safety.  Add the following after the first paragraph: 

Submit an accident prevention plan for implementing safety and health standards at the 
Preconstruction Conference.  Use the Government furnished Form WFLHD-28, Guide Outline of 
Contractor's Accident Prevention Plan. 

107.10  Environmental Protection.  Delete the text of this Subsection and substitute the 
following: 

Conform to the following: 

(a) The Federal Water Pollution Control Act (33 USC § 1251 et seq.). 

(1) Except as authorized by this contract, do not operate mechanized equipment, 
discharge or place material within the boundaries of any U.S. waters as identified by the 
ordinary high water mark, high tide line, or edge of the wetland. This includes wetlands, 
unless authorized by a permit issued by the U.S. Army Corps of Engineers according to 
33 USC § 1344, and if required by the state agency having jurisdiction over the 
discharge of material into the waters of the U.S.  In the event of an unauthorized 
discharge: 
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(a) immediately prevent further contamination; 

(b) immediately notify appropriate authorities and the CO; and 

(c) mitigate damages as required. 

(2) Separate work areas, including material sources by the use of a suitable barrier that 
prevents sediment, petroleum products, chemicals, other liquids, or solid materials from 
entering the waters of the U.S.  Construct and remove barriers to avoid discharge of 
material into the waters of the U.S.  Remove and properly dispose of sediment or other 
material collected by the barrier. 

(b) Construction Activities Outside Construction Limits.  Before beginning construction 
activities outside the construction limits (such as material sources, disposal sites, waste 
areas, access roads, water sources, stockpiles and staging areas) that will require ground 
disturbance, occupation, clearing, or other environmental impacts provide the following 
documents. 

The requirements below do not apply to commercial sources that are established, have 
provided material to public and private entities on a regular basis over the last two years, 
have appropriate State and local permits, and do not require expansion outside their 
currently established and permitted area. 

(1)  Proposed Activity Description.  Submit a description, schedule, and location of 
the proposed activities for approval of the CO.  Include maps of the area and other 
relevant information. 

(2) Cultural Resources.  Submit written documentation satisfactory to the CO for a 
finding of either “no historic properties affected” or “no effect” according to 36 CFR 
800.4(d)(1) for historic properties on or eligible for listing to the National Register of 
Historic Places.  Provide either: 

(a)  Documentation showing there are no cultural resources present, and a finding 
of either "no historic properties affected" or “no effect” according to 36 CFR 
800.4(d)(1).  Documents must be prepared by an individual qualified under the 
Secretary of the Interior’s Standards and Guidelines for Archeology and Historic 
Preservation, 48 FR 44716-44740. 

Documentation must be satisfactory to the State Historic Preservations Officer 
(SHPO) or Tribal Historic Preservations Officer (THPO) as appropriate, according 
to 36 CFR 800.3(c). 

The CO will forward the documentation to the SHPO or THPO.  Anticipate a 
minimum of 30 days from receipt of the documentation by the SHPO or THPO 
before use of the site may be approved; or 
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(b) Documentation showing a finding of either "no historic properties affected" or 
“no effect” according to 36 CFR 800.4(d)(1) has been previously obtained for the 
proposed activities from the State, Tribal Government or Federal Land 
Management Agency responsible for the land. Include attached copies of SHPO 
concurrence, or Memorandum of Agreement (MOA) where concurrence is not 
required. 

(3) Species Protected Under the Endangered Species Act of 1973.  Submit written 
documentation satisfactory to the CO that the proposed action will have no effect to any 
threatened or endangered species or their critical habitat.  Provide either: 

(a) A current list of all threatened or endangered species in the site of proposed 
activities from the U.S. Fish and Wildlife Service; and a recommendation of a "no 
effect" determination according to Section 7 of the Endangered Species Act 
prepared by a biological specialist with a minimum of 3 years of experience in 
Endangered Species Act compliance or other qualifications acceptable to the CO.  
Allow up to 30 days to obtain the current list of all threatened or endangered 
species from the U.S. Fish and Wildlife Service; or 

(b) Documentation showing the proposed activities have previously been 
determined to comply with the Endangered Species Act and this determination 
remains valid.  This documentation must be from the State, Tribal Government or 
Federal Land Management Agency responsible for the land.  Attach evidence of 
compliance, including correspondence with the U.S. Fish and Wildlife Service. 

(4) Wetlands as Defined by the U.S. Army Corps of Engineers’ 1987 Wetland 
Delineation Manual (WDM).  Submit written documentation satisfactory to the CO, 
that the proposed action will comply with Section 404 of the Clean Water Act, 
Executive Order 11990, and will not affect any wetlands. Documentation must be 
prepared by a wetland specialist with a minimum of 3 years of experience in wetland 
delineation using WDM or other qualifications acceptable to the CO. 

(5) Federal Lands. Before use of sites on federal lands, submit a copy of the Letter of 
Approval or Special Use Permit from the applicable federal agency allowing use of the 
site for intended purposes. 

(6) Tribal, State and Local Approvals.  Comply with applicable laws regarding the 
proposed activities.  Submit copies of required clearances, including hazardous waste 
compliance, tribal, State and local permits and approvals. 

Allow 12 days (in addition to other agency time requirements) for approval of documents 
submitted to the CO. 
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(c) Oil and Hazardous Substances.  Submit a Spill Prevention, Control, and 
Countermeasure (SPCC) plan for sites that meet the requirements of 40 CFR Part 112.    
Owners and operators must comply by July 1, 2009.   

At present, a SPCC plan is required for sites in operation after July 1, 2009 that store 
petroleum and synthetic oil products with a maximum above-ground combined capacity 
greater than 1,320 gallons.  This includes both bulk and operational storage containers (such 
as tanks on trucks and construction equipment) with a capacity greater than 55 gallons that 
are used to transfer or store oil for further distribution.  It does not include tanks used 
primarily to power the movement of the motor vehicle.. 

Submit the SPCC plan at least 2 days before beginning work . 

If a SPCC Plan is not required, submit a Hazardous Spill Plan describing what actions will 
be taken in case of a spill, and incorporate preventative measures to be implemented (such 
as the placement of refueling facilities, storage and handling of hazardous materials, etc).  
Submit the Hazardous Spill Plan at least 2 days before beginning work. 

Do not use equipment that is leaking fluids.  Repair leaks on equipment immediately.  Keep 
a supply of absorbent materials at the job site in the event of spills.  Acceptable absorbent 
materials are those manufactured specifically for the containment and clean up of hazardous 
materials. 

Immediately notify the CO of all hazardous spills. 

Perform all refueling operations, and locate all fuel storage areas, outside of Riparian 
Conservation Areas (RCAs) which for this project is defined as a distance of no less than 
300 feet from the top of bank of the channel. This applies to all streams and channels in the 
project vicinity. 
 
Locate all equipment staging areas and chemical storage areas outside of RCAs and away 
from wetlands, or in National Marine Fisheries Service (NMFS) - approved sites, where 
necessary containment features are present to reduce the likelihood of chemical 
contamination.  
 
Contain all wash water associated with construction or gravel processing in such a way as to 
prevent discharge into adjacent riparian areas, wetlands and streams. 
 
Dispose of all solid waste generated by contractor activities at approved solid waste disposal 
sites. 

 
Ensure that pumps used during dewatering at culvert replacement sites and during water 
extraction for use during construction activities are equipped with screens to protect fish. 
Ensure that all pumps and screens meet criteria and standards described in the document 
Juvenile Fish Screen Criteria (NMFS 1995), and its addendum, Addendum: Juvenile Fish 
Screen Criteria for Pump Intakes (NMFS 1996) included in Section H. 
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(d) Dewatering.  If dewatering is required during construction, obtain a short-term activity 
exemption permit from the Idaho DEQ.  Contact Craig Shepard at (208) 373-0557. 
 
(e) Noxious Weeds.  Clean all equipment, materials and vehicles to be used at the project 
site and certify them to be free of noxious weeds and their seed before entrance onto the 
project site.  This restriction includes equipment and vehicles intended for off-road as well 
as on-road use, whether they are owned, leased or borrowed by the contractor or any 
subcontractors. 

 
Cleaning consists of removing all dirt, grease, debris and materials that may harbor noxious 
weeds and their seeds. 
 
Arrange for a visual inspection of all equipment, materials and vehicles by the CO and 
receive a written approval from the CO that they are reasonably clean and weed free before 
transporting them to the project site.  Inspection will take place at a location designated by 
the CO in advance of equipment and material arrival.  Equipment and vehicles are expected 
to proceed directly to the job site following the inspection and are not to leave the 
designated weed management district, defined as Valley County, Idaho, wherein the project 
site exists.   
 
Approval for each identified piece of equipment or vehicle will remain valid only for the 
duration of the specified project and only as long as the vehicle or equipment remains at the 
job site or within the designated weed management district.  Equipment and vehicles that 
move between different project sites within the Boise National Forest, or which leave the 
designated weed management district will need a new written approval from the CO that 
they are weed free before they are allowed to return to the project site.  Except that vehicles 
used to haul gravel or borrow material directly from a noxious weed free approved material 
source and the project site using paved public roadways will not require cleaning each time 
they enter the project site. 
 
(f) General Construction Requirements.  All equipment is required to meet the EPA 
emission standards, and all equipment is required to have fuel shut off valves. 
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03M02/04/08 

Section 108.— PROSECUTION AND PROGRESS 

108.01  Commencement, Prosecution, and Completion of Work.  Add the following: 

Furnish at least 48 hours advance notice before changing the current work schedule.  Work 
schedule changes that include additional shifts require 14 days notice. 

Perform work under this contract according to the following: 

(a) Do not perform construction operations between 6 p.m. Friday and 6 a.m. the following 
Tuesday of the Memorial Day and Labor Day weekends. 

(b) The Yellow Pine Harmonica Fest occurs the first weekend in August.  Do not perform 
construction operations from 6 p.m. Wednesday until 6 a.m. the following Monday of the 
first weekend in August. 

(c) Do not smoke within the contract area except on surfaced or dirt roads, at landings, 
within closed vehicles, in camps, or at other posted places.  Do not smoke while working or 
traveling on foot.  See Section J. 

(d)   Accommodate traffic as provided in Subsection 156.03. 

(e) Provide access for snow removal as provided in Subsections 156.04 and 156.05. 

(f) Limit construction operations as provided in Subsection 156.06. 

(g) Suspend work for the winter from October 1st of any year to April 30th of the succeeding 
year.  

(h) Complete placement of minor hot asphalt concrete in any disturbed subexcavation areas 
before October 1st of any year. 

(i) Complete final mainline paving by September 15, 2009. 

108.01A Labor.  (Added Subsection.) 

Follow the requirements of FAR Clause 52.222-6 Davis Bacon Act. 

Adjacent or virtually adjacent work sites are defined to be work sites within 0.8 kilometers of the 
project.  Application of the Davis-Bacon Act for work sites beyond 0.8 kilometers of the project 
will be determined by the CO. 
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108.02 Subcontracting.  Amend as follows: 

Delete the first paragraph and substitute the following: 

FAR clauses 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business 
Concerns, 52.222-11 Subcontracts (Labor Standards), and 52.236-1, Performance of Work by the 
Contractor are supplemented as follows. 

Delete the fourth paragraph and substitute the following: 

In FAR Clauses 51.219-8, Utilization of Small Business Concerns and 52.237-27, Prompt 
Payment for Construction Contracts, the subcontracts include both on-site work and supply 
contracts. 

Evaluate the percentage of the cost of contract performance incurred for personnel in FAR 
Clause 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns, 
according to the following formula: 

P  = H / T 

Where: 

P = Percent of the cost of contract performance incurred for personnel working for 
HUBZone firms 

T = Total wages/benefits paid during the life of the contract.  Certified payrolls will be 
used to determine Davis-Bacon wages and benefits paid.  Submit certified statements at 
least monthly declaring the wages and benefits paid to non-Davis Bacon personnel 
under this contract. 

H = Total wages/benefits paid to employees working for HUBZone firms (prime and 
subcontractors) 

In FAR Clause 52.236-1, Performance of Work by the Contractor, the percentage of work 
performed on-site by the Contractor will be computed as 100% less the combined initial dollar 
amount of all subcontracts involving on-site labor as a percent of the original dollar amount of 
the contract. 

108.02A  Prime HUBZone Contractors and subcontracting.  (Added Subsection.) 

Follow the requirements of §126.700 of Title 13 of the Code of Federal Regulations (13 CFR 
126.700).  In addition to the requirements in paragraph (d)(3) of FAR Clause 52.219-4 Notice of 
Price Evaluation Preference for HUBZone Small Business Concerns (SBCs) comply with the 
following: 
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• At least 50 percent of the cost of the contract performance incurred for personnel will be 
spent on the Prime HUBZone contractor’s employees or the employees of other qualified 
HUBZone small business concerns. 

• The above requirement may be met by expending at least 50% of the cost of the contract 
incurred for personnel on the Prime HUBZone contractor’s employees or it may 
subcontract up to 35% of the cost of the contract performance incurred for personnel to 
one or more qualified HUBZone SBCs. 

• A qualified Prime HUBZone SBC may not subcontract more than 50% of the cost of the 
contract incurred for personnel to non-qualified HUBZone SBCs. 

108.04  Failure to Complete Work on Time.  Delete the text and table of this Subsection and 
substitute the following: 

Follow the requirements of FAR Clause 52.211-12 Liquidated Damages — Construction. 

Liquidated damages in the amount specified in Table 108-1 will be assessed for each calendar 
day beyond the time specified in the contract until substantial completion of the work. 

Liquidated damages will not be assessed for the following: 

(a)  The day of the final inspection. 

(b) Days required to perform work added to the contract after substantial completion 
including items identified during the final inspection that were not required before that time. 

(c)  Delays by the Government after all work is complete and before a formal acceptance is 
executed. 

(d)  Periods of time when all work is complete but acceptance is delayed pending the plant 
establishment period or similar warranty period. 
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Table 108-1 
Charge for Liquidated Damages for Each Day 

Work Is Not Substantially Completed 
Original Contract Price 

From More 
Than — 

To and 
Including — 

Daily 
Charge 

$           0 $ 1,000,000 $ 500 

1,000,000 2,000,000 1,100 

2,000,000 5,000,000 2,200 

5,000,000 10,000,000 2,700 

10,000,000 and more 3,300 
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03M08/29/07 

Section 109.— MEASUREMENT AND PAYMENT 

109.01  Measurement of Work.  Delete the first sentence of paragraph six and substitute the 
following: 

Prepare pay item measurement notes on “Record of Miscellaneous Items” (Form FHWA 17348).  
For an electronic version of the form go to: 

http://www.wfl.fha.dot.gov/other/it/forms/17348.pdf. 

109.02  Measurement Terms and Definitions.  Add the following: 

(m) Fixed hourly rate.  Measure the actual number of hours ordered by the CO and 
performed by the Contractor. 

109.03  Weighing Procedures and Devices. (c)  Project weighing system.  Delete the text of 
the first paragraph and substitute the following: 

Furnish, erect, and maintain acceptable automatic digital scales. For small quantities, manual 
scales may be used when approved in writing by the CO and if the method of weighing 
meets all other contract requirements. Provide scales that record mass at least to the nearest 
50 kilograms.  Maintain the scale accuracy to within 0.5% of the correct mass throughout 
the range of use. 

109.06A  Adjustments for Price Fluctuations.  (Added Subsection.) 

Price adjustments for pay items listed in Table 109-1 will be made when the price fluctuation for 
products used in the performance of the work exceed specified limits.  Adjustments are not 
intended to compensate for normal day-to-day fluctuations, seasonal changes, or to serve as a 
guarantee of full compensation for price fluctuations.  It does provide for sharing in a portion of 
the risk, which could result from unusual price fluctuations.  No price adjustments will be made 
for work performed beyond the fixed completion date. 
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Table 109-1 

Pricing Adjustment Pay Items 
Pay Item 
Number 

Pay Item Description Product 

20402 Subexcavation Fuel 

20410 Select borrow Fuel 

30802 Roadway aggregate, method 1 Fuel 

40101 Superpave pavement Asphalt 
binder/Fuel 

40401 Minor hot asphalt concrete Asphalt 
binder/Fuel 

41602 Continuous Cold Recycled Asphalt Base Course Asphalt 
binder/Fuel 

Monthly adjustments will be accrued with the payment or rebate to be made in the final voucher.  
A partial price adjustment payment may be made once every 12 months or when the unpaid 
accrued increase exceeds $10,000 when requested in writing.  The Government will withhold a 
rebate when the deductive accrual exceeds $10,000. 

No Price adjustment will be made for work performed beyond the completion date. 

The maximum allowable monthly and final adjustment for payment to the Contractor or rebate to 
the Government is limited to 50% of the Base Price Index. 

(a) Asphalt Binder Adjustment.  The Government will determine price indexes using price 
data obtained from the “Asphalt Weekly Monitor®” by Poten and Partners, Inc.  The weekly 
high and low selling price data for  “typical non-modified paving grade asphalt” reported for 
the Rocky Mountains (Boise, Idaho area) will be averaged and used to establish a Base Price 
Index (BPI) and a Monthly Performance Price Index (MPPI).  These indexes are defined as 
follows: 

(1) Base Price Index.  The Base Price Index (BPI) is a price index determined by the 
arithmetic average for prices in the four “Asphalt Weekly Monitor®” publications 
immediately preceding the bid opening. 

BPI(Asphalt Binder)  = $ [PRICE TO BE INSERTED AT AWARD] per metric ton 

(2) Monthly Performance Price Index.  The Monthly Performance Price Index 
(MPPI) is the arithmetic average of the weekly price data from four “Asphalt Weekly 
Monitor®” publications issued before the last Wednesday of the month in which the 
work was performed. 
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The BPI and MPPI will be posted at: 
http://www.wfl.fhwa.dot.gov/construction/escalation/  

Price adjustments to asphalt binder will be calculated by the Government using a ratio of the 
MPPI/BPI to determine price adjustments as follows: 

• No Price Adjustment – When the ratio MPPI/BPI falls within the range of 0.90 
to 1.10, no price adjustment will be made for asphalt binder used in construction 
work performed during the relevant month. 

• Government Rebate – When the ratio MPPI/BPI is calculated to be less than 
0.90, the Government is due a rebate as follows: 

Government Rebate = (0.90 – MPPI/BPI) (BPI) (Q) 

• Contractor Payment - When the ratio MPPI/BPI is calculated to be greater 
than 1.10, the Contractor is due additional payment as follows: 

Contractor Payment = (MPPI/BPI – 1.10) (BPI) (Q) 

Where: 

Q  =  Table 109-1 pay item quantity (tons) x (% Asphalt Binder/100).  The 
percentage of asphalt binder as determined from the approved job-mix formula. 

(b)  Fuel Price Adjustment.  The Government will determine price indexes for fuel using 
price data obtained from the Oil Price Information Service (OPIS) which publishes a daily 
report (Monday through Friday) on gasoline and distillate reseller prices.  Gross No. 2 
Distillate rack average price data for Ultra Low Sulfur No. 2 Diesel fuel reported for Boise, 
Idaho (PADD 4) will be averaged and used to establish a Base Price Index (BPI) and a 
Monthly Performance Price Index (MPPI).  These indexes are defined as follows: 

(1) Base Price Index.  The Base Price Index (BPI) is a price index determined by the 
arithmetic average as specified above, reported in the OPIS publications for the four 
weeks immediately preceding the bid opening. 

BPI (LOW SULFUR, NO. 2 DIESEL FUEL) = $ [PRICE TO BE INSERTED AT AWARD] per U.S. gallon 

(2) Monthly Performance Price Index.  The Monthly Performance Price Index 
(MPPI) is the arithmetic average of the weekly price data from OPIS publications 
issued before the last Wednesday of the month in which the work was performed. 

The BPI and MPPI will be posted at: 
http://www.wfl.fhwa.dot.gov/construction/escalation/
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Price adjustments to fuel will be calculated by the Government using a ratio of the 
MPPI/BPI to determine price adjustments as follows: 

• No Price Adjustment – When the ratio MPPI/BPI falls within the range of 0.90 
to 1.10, no price adjustment will be made for fuel used in construction work 
performed during the relevant month. 

• Government Rebate – When the ratio MPPI/BPI is calculated to be less than 
0.90, the Government is due a rebate as follows: 

Government Rebate = (0.90 – MPPI/BPI) (BPI) (Q) (FUF) 

• Contractor Payment - When the ratio MPPI/BPI is calculated to be greater 
than 1.10, the Contractor is due additional payment as follows: 

Contractor Payment = (MPPI/BPI – 1.10) (BPI) (Q) (FUF) 

Where: 

Q  =  Quantity of work on the project during the progress payment period for pay 
items shown in Table 109-2. 

FUF  =  Fuel Usage Factor shown in Table 109-2. 

 

Table 109-2 
Fuel Usage Factors 

Pay Items Fuel Usage Factor(2)

Section 204 – Excavation and Embankment 
20402 Subexcavation 
20410 Select borrow 

0.39 gallons/meter3

Section 308 – Minor Crushed Aggregate 
30802 Roadway Aggregate, Method 1 

0.77 gallons/ton 

Section 401 – Superpave Hot Asphalt Concrete Pavement 
40101 Superpave pavement 

2.65 gallons/ton 

Section 404 – Minor Hot Asphalt Concrete 
   40401 Minor Hot Asphalt Concrete 

2.65 gallons/ton 

Section 416 – Continuous Cold Recycled Asphalt Base Course 
41602 Continuous cold recycled asphalt base course 

0.18 gallons/meter2

(1)  The Government will convert pay item quantities to match Fuel Usage Factor units. 
(2)  Fuel Usage Factor based on U.S. gallons. 
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109.08  Progress Payments.  Amend as follows: 

Delete the text of paragraph (b) and substitute the following: 

(b)  Closing date and invoice submittal date.  The closing date for progress payments will 
be designated by the CO.  Include work performed after the closing date in the following 
month's invoice.  For work performed between September and July of any year, submit 
invoices to the designated billing office by the 7th day after the closing date.  Invoices 
received by the designated billing office after the 16th day following the closing date, for 
work included in the September through July invoices, will not be accepted for payment 
processing that month.  For work included in the August invoice, submit the invoice to the 
designated billing office by the 5th day after the closing date.  Invoices received by the 
designated billing office after the 5th day following the closing date, for work included in the 
August invoice, will not be accepted for payment processing that month.  Include late, 
unprocessed invoice submittals in the following month’s invoice. 

Delete the text of paragraph (e) and substitute the following: 

(e)  Processing progress payment requests.  No payment will be made for work unless 
field note documentation for the work was provided by the closing date. 

(1) Work performed between September and July 

(a) Invoices received by the 7th day following the closing date. 

(1) Proper invoices.  If the invoice meets the requirements of Subsection 
109.08(c), and the quantities and unit prices shown on the contractor's invoice 
agree with the corresponding quantities and unit prices shown on the 
Government's receiving report, the invoice will be paid. 

(2) Defective invoices.  If the invoice does not meet the requirements of 
Subsection 109.08(c), or if any of the quantities or unit prices shown on the 
contractor's invoice exceed the corresponding quantities and unit prices shown 
on the Government's receiving report, the invoice will be deemed defective and 
the Contractor so notified according to FAR Clause 52.232-27(a)(2).  
Defective invoices will not be corrected by the Government and will be 
returned to the contractor within 7 days after the Government’s designated 
billing office receives the invoice. 

Revise and resubmit returned invoices by the 18th day following the closing 
date.  The CO will evaluate the revised  invoice.  If the invoice still does not 
meet the requirements of Subsection 109.08(c), the contractor will be so 
notified according to FAR Clause 52.232-27(a)(2), and no progress payment 
will be made that month.  Correct the deficiencies and resubmit the invoice the 
following month. 
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If the revised invoice meets the requirements of Subsection 109.08(c), but still 
has quantities or unit prices exceeding the corresponding quantities and unit 
prices shown on the Government’s receiving report, the Government’s data for 
that item of work will be used.  The contractor’s invoice, as revised by the 
Government’s receiving report, will be forwarded for processing by the 23rd 
day following the closing date.  The contractor will be notified by the 23rd day 
following the closing date of the reasons for any changes to the invoice. 

(b)  Invoices received between the 8th and 16th day following the closing date. 

(1) Proper invoices.  If the invoice meets the requirements of Subsection 
109.08(c), and the quantities and unit prices shown on the Contractor's invoice 
agree with the corresponding quantities and unit prices shown on the CO's 
receiving report, the invoice will be deemed proper and forwarded for 
processing within 7 days of receipt. 

(2) Defective invoices.  If the invoice does not meet the requirements of 
Subsection 109.08(c), the invoice will be deemed defective, the Contractor so 
notified according to FAR Clause 52.232-27(a)(2), and no progress payment 
will be made that month. Correct the deficiencies and resubmit the invoice the 
following month. 

If the invoice meets the requirements of Subsection 109.08(c), but has 
quantities or unit prices exceeding the corresponding quantities and unit prices 
shown on the Government's receiving report, the Government’s data for that 
item of work will be used.  The contractor’s invoice, as revised by the 
Government’s receiving report, will be forwarded for processing within 7 days 
after receiving the invoice.  The contractor will be notified, within 7 days of 
the Government’s receipt of the invoice, of the reasons for any changes to the 
invoice. 

(2) Work performed during August 

(a) Proper invoices.  If the invoice meets the requirements of Subsection 109.08(c), 
and the quantities and unit prices shown on the Contractor's invoice agree with the 
corresponding quantities and unit prices shown on the CO's receiving report, the 
invoice will be deemed proper and forwarded for processing within 7 days of 
receipt. 

(b) Defective invoices.  If the invoice does not meet the requirements of Subsection 
109.08(c), the invoice will be deemed defective, the Contractor so notified 
according to FAR Clause 52.232-27(a)(2), and no progress payment will be made 
that month. Correct the deficiencies and resubmit the invoice the following month. 

If the invoice meets the requirements of Subsection 109.08(c), but has quantities or 
unit prices exceeding the corresponding quantities and unit prices shown on the 
Government's receiving report, the Government’s data for that item of work will be  
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used.  The contractor’s invoice, as revised by the Government’s receiving report, 
will be forwarded for processing within 7 days after receiving the invoice.  The 
contractor will be notified, within 7 days of the Government’s receipt of the 
invoice, of the reasons for any changes to the invoice. 

Delete the text of paragraph (f) and substitute the following: 

(f)  Partial payments.  Invoices may include the following: 

(1) Progress payments may include partial payment for material to be incorporated in 
the work, provided the material meets the requirements of the contract and is delivered 
on, or in the vicinity of, the project site or stored in acceptable storage places. 

Partial payment for material does not constitute acceptance of such material for use in 
completing items of work.  Partial payments will not be made for living or perishable 
material until incorporated into the project. 

(2) Partial payment for preparatory work.  Partial payment for preparatory work does 
not constitute acceptance of work. 

Individual and cumulative partial payments for preparatory work and material will not 
exceed the lesser of: 

• 80 percent of the contract bid price for the item; or 

• 100 percent of amount supported by copies of invoices submitted. 

The quantity paid will not exceed the corresponding quantity estimated in the contract. 

Submit pay notes according to Section 153.  Provide a cost breakdown of the bid item 
components and submit invoices or other documents supporting the partial payment. 

The CO may adjust partial payments as necessary to protect the Government. 
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03M06/06/06 

Section 152.— CONSTRUCTION SURVEY AND STAKING 

Construction Requirements 
 

152.02  General.  Delete the text of this Subsection and substitute the following: 

At the preconstruction conference, submit a cost breakdown of the individual items included in 
the lump sum item for use in making progress payments. 

(a) Survey schedule.  Include staking activities in the construction schedule submitted 
according to Section 155.  Include the dates and sequence of each staking activity. 

(b)  Government set reference lines and points.  The Government has set horizontal and 
vertical control points for the project.  The location and identity of each control point are 
shown on the plans. 

Before beginning construction, notify the CO of any missing control points.  The 
Government will reestablish initial control points before the beginning of construction. 

(c) Government furnished information.  The Government will furnish the following data 
relating to horizontal and vertical alignment and other design data: 

(1) X, Y, Z coordinates (horizontal and vertical control points); 

Perform additional calculations for convenient use of Government-furnished data.  Provide 
immediate notification of apparent errors in the furnished data. 

(d) Pre-survey meeting.  Before surveying or staking, discuss and coordinate the following 
with the CO: 

(1) Surveying and staking methods; 

(2) Stake marking; 

(3) Grade control for courses of material; 

(4) Referencing; 

(5) Structure control; and 

(6) Any other procedures and controls necessary for the work. 

Preserve all initial reference and control points.  After beginning construction, replace all 
destroyed or disturbed initial reference or control points necessary to the work. 
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Prepare field notes in an approved format.  Sample note formats are available as listed in 
Subsection 106.01.  Furnish all survey notes at least weekly. 

Survey and establish controls within the tolerances shown in Table 152-1.  The construction 
survey and staking work may be spot-checked for accuracy, and unacceptable portions of work 
may be rejected.  Resurvey rejected work, and correct work that is not within the tolerances 
specified in Table 152-1.  Acceptance of the construction staking does not relieve the Contractor 
of responsibility for correcting errors discovered during the work and for bearing all additional 
costs associated with the error. 

Start work only after staking for the affected work is accepted. 

Compute and furnish calculations supporting pay quantities.  Measure quantities within the 
tolerances shown in Table 152-2. 

All field notes, pay notes, and supporting documentation become the property of the Government 
upon completion of the work. 

Remove and dispose of all flagging, lath, stakes, and other staking material after the project is 
complete.  Remove visible portions of brushes if used to mark grade finishing stakes. 

152.03  Survey and Staking Requirements.  Delete the text of this Subsection and substitute 
the following: 

Perform all survey, staking, recording of data, and calculations as necessary to construct the project 
from the initial layout to final completion.  Reset stakes as many times as necessary to construct 
the work.  Survey work under this contract includes layout, control, and measurement as necessary 
to adequately construct the project.  Staking for this project will include the following: 

(a) Control points.  Relocate initial horizontal and vertical control points in conflict with 
construction to areas that will not be disturbed by construction operations.  Furnish the 
coordinates and elevations for the relocated points before the initial points are disturbed. 

(b) Centerline establishment and reference points (entire project).  Locate the existing 
centerline and set reference points.  The maximum centerline spacing between reference 
points is 10 m when the centerline radius is less than or equal to 150 m.  When centerline 
curve radius is greater than 150 m, the maximum centerline spacing between reference points 
is 20 m.  Establish the station and reference, horizontally and vertically, for each centerline 
point to a control point.  Measure and record the horizontal distance normal to the centerline, 
the vertical difference between the centerline and control point, and the centerline stationing 
on the stake and in the notes. 

(c) Roadway cross-sections (subexcavation areas only).  Take roadway cross-sections of 
the existing pavement normal to centerline.  Along each cross-section, measure and record 
points at centerline, left and right shoulder stripes, and left and right ditch flow lines.   
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Take additional cross-sections at significant breaks in topography and at changes in the 
typical section.  Along each cross-section, measure and record points at breaks in 
topography, but no further apart than 5 meters.  Measure and record points to at least the 
anticipated slope stake and reference locations.  Reduce all cross-section distances to 
horizontal distances from centerline.   

Use this data to reestablish grade finish stakes as provided in Subsection 152.03. 

(d) Grade finishing stakes (subexcavation areas only).  The intent of this project is to 
construct the new roadway to the same line and grade as the original roadway.   

Use the data collected in (b) and (c) above, and the typical section, to calculate the required 
elevations for centerline and shoulders of the select borrow, roadway aggregate method 1 and 
minor hot asphalt concrete surface.  Also use this data to reestablish the ditch flow line.   

Set grade finishing stakes, for grade elevations and horizontal alignment, on centerline and on 
each shoulder at the top of select borrow, and roadway aggregate method 1. 

Where turnouts are constructed, set stakes on centerline, on each normal shoulder, and on the 
shoulder of the turnout.   

The maximum longitudinal spacing between stakes is 10 meters when the centerline curve 
radius is less than or equal to 150 meters.  When the centerline curve radius is greater than 150 
meters, the maximum longitudinal spacing between stakes is 20 meters.  The maximum 
transverse spacing between stakes is 5 meters.  Use brushes or guard stakes at each stake. 

(e) Culverts.  Stake culverts to fit field conditions.  The location of culverts may differ from 
the plans.  Perform the following: 

(1) Survey and record the ground profile along the culvert centerline. 

(2) Determine the slope catch points at the inlet and outlet. 

(3) Set reference points and record information necessary to determine culvert length 
and end treatments. 

(4) Plot-to-scale the profile along the culvert centerline.  Show the natural ground, the 
flow line, the roadway section, and the culvert including end treatments and other 
appurtenances.  Show elevations, grade, culvert length, and degree of elbow. 

(5) Submit the plotted field-design cross-section for approval of final culvert length and 
alignment. Allow 7 days for approval or rejection of cross sections.  

(6) When the field design has been approved, set drainage structure survey stakes, 
reference stakes, and stake inlet and outlet ditches to make the structure functional. 

(7) Stake or grade ditches to make the culvert functional. 
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(f) Borrow and waste sites.  Perform the work essential for initial layout and measurement of 
the borrow or waste site.  Establish a referenced baseline and site limits.  Survey and record 
initial and final cross-sections. 

(g) Miscellaneous survey and staking.  Perform all surveying, staking, and recording of data 
essential for establishing the layout and control of the following, as applicable: 

(1) Approach roads and trails; 

(2) Turf establishment; 

(3) Signs, delineators, and object markers; 

(4) Pavement markings 

(5) Subexcavation. 

(h)  Asphalt paver reference line.  Set adequate horizontal control points or reference lines 
for asphalt concrete paver as specified in Subsection 401.13. 

Add the following to Table 152-1. 

Table 152-1 
Construction Survey and Staking Tolerances 

(continued) 

Staking Phase Horizontal Vertical 

Asphalt paver reference line ±50 millimeters — 

 
Added Table. 

Table 152-2 
Measurement Tolerances 

Pay Unit Horizontal Vertical 

Cubic meter 
50 millimeters or 1:500 

whichever is greater 
100 millimeters or 1:333 

whichever is greater 

Hectare 
300 millimeters or 1:100 

whichever is greater 
— 

Kilometer 
1 meter or 1:1000 

whichever is greater 
— 

Meter 
50 millimeters or 1:500 

whichever is greater 
— 

Square meter 
50 millimeters or 1:500 

whichever is greater 
— 
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Payment 
 

152.06  Delete the second paragraph and substitute the following: 

Payment for lump sum items will be prorated based on the progress of the work under this 
Section 
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03M07/05/07 

Section 153.— CONTRACTOR QUALITY CONTROL 

Delete the text of this Section and substitute the following: 

Description 
 

153.01 This work consists of obtaining samples for quality control testing, performing quality 
control tests, providing inspection, and exercising management control to ensure that work 
conforms to the contract requirements.  See FAR Clause 52.246-12 Inspection of Construction. 

Construction Requirements 
 

153.02 Personnel Qualifications.  Furnish a quality control manager with at least one year of  
experience managing highway construction quality control or quality assurance programs and 
meeting one of the following requirements: 

(a) A Bachelor of Science degree from a four year program of a civil engineering, civil 
engineering technology, construction management, or construction engineering program; 

(b) 2 years experience as a superintendent of a road or highway construction firm; 

(c) A level four highway construction or highway materials NICET certification; or 

(d) 4 years experience as a highway construction inspection or materials quality control 
supervisory technician. 

153.03  General.  Provide a quality control system that plans, performs, and documents quality 
control activities. 

Alternative quality control systems that meet the intent of this specification may be approved by 
contract modification if approved by the CO. 

Provide a quality control manager on-project during work with the authority to stop work not in 
compliance or cease work that will result in non-compliance with contract requirements. 

Identify an alternate in the manager's absence. The alternate must meet the qualifications for a 
quality control manager. An alternate may not act for the quality control manager for a period 
greater than 3 days unless approved by the CO. 

Submit names and qualifications of the quality control manager and any alternate to the CO for 
approval 14 days before start of work. 

Furnish additional quality control staff (inspectors, testers, reviewers, and clerical assistants) to 
complete the work as specified in this Section.  Provide names and qualifications of additional 
personnel to the CO 14 days before start of work. 

Special Contract Requirements 
Project:  ID PFH 22-1(11), Cascade – Warm Lake Road 



E-32 

Do not designate superintendents, foremen, and traffic and safety supervisors as quality control 
manager or other quality control personnel. 

153.04  Quality Control Plans.  Provide quality control plans for selected work features.  The 
absence of a plan for other items of work does not relieve the Contractor of complying with the 
contract requirements.  Quality control plans and activities provided under this specification are 
minimum requirements.  Other quality control activities may be required to provide effective 
quality management. 

(a)  Development.  Develop quality control plans for the following work features: 

• Construction Survey and Staking (Section 152); 

• Subexcavation (Section 204); 

• Aggregate Course (Sections 308); 

• Asphalt Pavement (Sections 401); 

• Minor Hot Asphalt Concrete (Section 404); 

• Continuous Cold Recycled Asphalt Base Course (Section 416); and 

• Drainage Structures (Sections 602, 605). 

Use “Contractor Quality Control Plan” (Form WFLHD 471) to prepare the quality control 
plan for each work feature.  For an electronic version of the form go to 
http:/www.wfl.fha.dot.gov/other/it/forms/wflhd471.xls. 

Complete the first three columns of form WFLHD 471 and submit to the CO for acceptance 
at least 7 days before commencing work.  Address the following activities on the worksheet: 

(1) Review contract requirements, plans and specifications independently and with 
construction supervisory staff; 

(2) Check and verify submittals, plans, and materials certifications meet contract 
requirements and submit to CO for approval.  Provide statement and signature of 
verification according to Subsection 106.03; 

(3) Check site conditions for constructability, including staging, disposal and storage 
areas.  Verify materials delivered to the site conform to accepted materials 
certifications, submittals, plans and contract requirements before incorporating into the 
project. 

(4) Review construction staking to assure it meets contract requirements, accuracy and 
sufficiency for each work feature; 

(5) Provide an operational work plan.  Include a brief written narrative of the work 
activity for the feature describing methods, locations, crews, equipment and methods to 
be used to complete the work; 
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(6) Conduct pre-work meetings.  Review contract requirements with construction crew, 
foremen, and Government personnel before beginning work.  Provide an overview of 
the operational work plan; 

(7) Ensure construction methods will result in the end product meeting the contract 
requirements.  Verify by including as a minimum the: 

• quality control inspection and measurement requirements in Table 153-2; 

• quality control sampling and testing requirements in Table 153-1; and 

• sampling and testing requirements at the end of each specific Section. 

Perform corrective actions as needed to ensure work meets contract requirements. 

(8) Provide immediate on-site presence to communicate status of work to FHWA 
personnel and contractor personnel and for quality control issue resolution; 

(9) Verify completed work meets contract requirements. 

Revise quality control plans when personnel, activities, or processes change or when 
deficiencies occur in the work. 

The CO may request additional quality control plans for work features not listed above if 
work in progress or completed work is in nonconformance with contract requirements or 
lacks an effective quality control process. 

(b) Implementation.  Implement quality control activities as described in the accepted plan.  
Do not begin a work feature until the plan is approved by the CO and a prework meeting 
(Activity 6) is performed. 

(1) QC Reports - Report quality control meetings, reviews,  inspections, 
measurements, testing activities, corrective actions, and discussions that verify work 
meets requirements as quality control activities listed in “Contractor Quality Control 
Plan” (Form WFLHD 471) are completed.  Provide narrative and original support data.  
Document findings such as deficiencies found in the work and describe corrective 
actions, adjustments to frequency of quality control activities, and method or process 
changes to correct and eliminate future deficiencies.  Provide reports daily to the CO or 
as specified in the quality control plan.  Include the following certification: 

"I certify that the information contained in this record is accurate, and that all 
work documented herein complies with the requirements of the contract.  Any 
exceptions to this certification are documented as a part of this record.” 

(2) Notification of Completion of Work - Submit a completed “Notification of 
Completion of Work” (Form WFLHD 470) when work listed in Subsection 153.06 is 
ready for inspection. 
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(c) Post-Work Quality Control.  As quality control activities listed in Subsection 153.04(a) 
are completed, fill in the last two columns of WFLHD 471.  Maintain and update the 
worksheet and make available to the CO upon request.  Provide the completed worksheet 
and attachments to the CO within one day of substantially completing the work feature. 

153.05 Quality Control Sampling and Testing.  Provide sampling and testing as listed in Table 
153-1. 

Testing of trial samples may be required to demonstrate testing competence. 

Sample and split samples according to AASHTO or other acceptable procedures.  Allow the CO 
the opportunity to witness all sampling.  Immediately perform splits when required.  Deliver the 
Government’s portion of the sample or split sample in an acceptable container suitable for 
shipment.  Label all samples with the following information: 

• Project number; 

• Source of material; 

• Pay item number; 

• Sample number; 

• Date sampled; 

• Time sampled; 

• Location sample taken; 

• Name of person sampling; 

• Name of person witnessing sampling; and 

• Type of test required on sample. 

Provide the following documentation: 

(a)  Quality Control Test Results.  Report test results on forms containing all sample 
information required by Subsection 153.05.  Attach worksheets used to determine test values 
to the test result forms when submitted. 

(b)  Control Charts.  Maintain linear control charts that identify the project number, 
contract item number, test number, each test parameter, the upper and/or lower specification 
limit applicable to each test parameter, and test results.  Use the control charts to document 
the variability of the process, identify production and equipment problems, and identify 
potential pay factor adjustments.  Make corrections to the process when problems are 
evident.  Post charts at the Contractor’s project testing lab and on site. 
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153.06  Government Quality Assurance Inspection.  Submit a “Notification of Completion of 
Work” (Form WFLHD 470) when the following work is ready for inspection: 

(a) Allow 1 working day for the following work to be inspected. 

(1) Survey and staking (field stakes and notes).  Provide survey notes for the 
following: 

(a) Control points – before commencing construction operations; 

(b) Centerline Reestablishment – before beginning pavement removal operations; 

(c) Subexcavation – before commencing pavement removal operations; 

(2) Construction work. 

(a) Subgrade – before placing pavement structure; 

(b) Any layer of pavement structure requiring hubs – before placing next layer; and 

(c) Structural excavation – before backfilling. 

153.07 Acceptance.  Contractor quality control will be evaluated under Subsections 106.02 and 
106.04 based on the demonstrated ability of Contractor’s quality control system to ensure work 
meets the contract requirements. 

If the Government's testing and inspection (quality assurance) indicate that the Contractor’s 
quality control system is ineffective or the plans are not being followed; make immediate 
improvements to correct inadequacies.  Furnish notification in writing of improvements and 
modifications to the system. 

A maximum of 10 percent of the total progress payment amount will be retained and affected 
project work may be stopped if a quality control plan is not accepted, the plan is not being 
followed, or work does not meet contract requirements. 

Measurement 
 

153.08  Measure the Section 153 items listed in the bid schedule according to Subsection 109.02. 

Payment 
 

153.09  The accepted quantities, measured as provided in Subsection 109.02 and above, will be 
paid at the contract price per unit of measurement for the Section 153 pay items listed in the bid 
schedule.  Payment will be full compensation for the work prescribed in this Section.  See 
Subsection 109.05. 
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Payment for the lump sum item will be prorated based on the total work completed for this 
Section. 

 

Table 153-1 continued 
Quality Control Sampling and Testing Requirements 

Material 
or 

Product 

Characteristic Test Method 
or 

Specification 

Sampling 
Frequency 

Point of Sampling Split 
Sample 

Reporting 
Time 

Sections 401, 402, or 403 Hot Asphalt Concrete Pavement 

Gradation AASHTO T 27 
& 

AASHTO T 11 

1 for each 6 hours 
of production but 
not less than 2 for 

each day 

Flowing aggregate 
stream (bin or belt 

discharge) or 
conveyor belt 

Yes, when 
requested 

End of shift 

Fractured faces ASTM D 5821 " " " " 

Fine Aggregate 
Angularity(2)

AASHTO T 304, 
Method A 

" " " " 

Flat & Elongated 
Particles(2)

ASTM D 4791 " " " " 

Aggregate(1)

(Aggregate 
Production))

Sand equivalent AASHTO T 176 
Alternate Method 

No. 2, Referee 
Method 

" " " " 

Sections 404 Minor Hot Asphalt Concrete 

Asphalt mixture Compaction 
(Roadway 
paving) 

ASTM D 2950 1 every 300 meters 
each lift 

In place No End of shift 

(1)  If aggregate is separated into two or more stockpiles, sample and test each stockpile. 

(2)  Not required for Section 402 or 403 aggregate. 
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Table 153-2 
Quality Control Inspection and Measurement Requirements 

Activity Characteristic Specification 
or 

Activity 

Tolerance 
and 

Reference 

Measurement 
or 

Inspection 
Frequency 

Point of 
Inspection 

or 
Measurement 

Reporting 
Time 

Section 152 Construction Survey and Staking 

Construction 
staking 

Construction 
staking 

Measurements to 
check accuracy and 
adequacy of 
construction staking 

Subsection 152.03 and 
Table 152-1 

15% of staked, lines 
points or marks. 
and 
100% of staked or 
surveyed points, 
marks or lines on 
bridges, walls or 
other major 
structures  

Completed 
staking 

End of shift 

Section 204  Roadway Excavation 

Preparation for 
Roadway 
excavation and 
embankment 

Preparation for cut 
or embankment 

Visual inspection Subsection 204.04 Daily Preparatory 
Grading 

Operation 

24 hrs 

Conserved topsoil Conserving, 
stockpiling and 
separating 

" Subsection 204.05 " Topsoil removal 
operation 

" 

Roadway 
excavation general 

General 
requirements 
Rock cuts 
Earth cuts 

" Subsection 204.06 " Grading 
operation 

" 

Subexcavation Cross section 
prevent 
contamination, 
disposal, backfill 
and compaction 

" Subsection 204.07 " " " 

Preparing 
foundation for 
embankment 
construction 

Less than 4 feet 
above natural 
ground. 
Scarification of 
existing asphalt, 
concrete or gravel. 
Across ground not 
capable of 
supporting 
equipment. 
Existing slopes 
steeper than 1:3, 
embankment 
benching 

" Subsection 204.09 
(a), (b),(c),(d) 

" " " 

Embankment 
construction 

General, 
Embankment 
within roadway 
prism, Individual 
rock fragments and 
boulders, Outside 
roadway prism, 
other embankments 

" Subsection 204.10 
(a) through (f) 

" " " 

Sloping, Shaping 
and finishing 

Sloping, stepped 
slopes, shaping, 
finishing 

" Subsection 204.13 
(a) through(d) 

" " " 
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Table 153-2, continued 

Quality Control Inspection and Measurement Requirements 

Activity Characteristic Specification 
or 

Activity 

Tolerance 
and 

Reference 

Measurement 
or 

Inspection 
Frequency 

Point of 
Inspection 

or 
Measurement 

Reporting 
Time 

Section 209 Structure Excavation and Backfill 

Preparation for 
structural 
excavation 

Preparation Visual inspection Subsection 209.03 Daily Structural 
excavation 

24 hrs 

General structure 
excavation  

Excavation, OSHA, 
saw cutting, 
conserving 
stockpiling and 
disposing 

" Subsection 209.04 " " " 

Foundation 
preparation 

Unsuitable material 
and keying 

" Subsection 209.08 " " " 

Bedding For box culverts 
and structures other 
than pipe culverts. 
For pipe culverts 

" Subsection 209.09 " " " 

Backfill Pipe culverts, arch 
culverts with 
headwalls, patching 
existing pavement, 
loads against 
concrete, lift 
thickness 

" Subsection 209.10 " " " 

Section 308 Minor Crushed Aggregate 

Preparing surface Roadway 
aggregate, bedding 
and backfill 
aggregate 

Visual inspection 
and verification 
measurement see 
Subsection 303.07 

Subsection 308.03 Daily Roadway 24 hrs 

Placing Roadway 
aggregate, bedding 
and backfill 
aggregate 

Visual inspection 
and verification 
measurement see 
Subsection 
308.05(a) 

Subsection 308.04 " " " 

Compacting and 
finishing 

Roadway 
aggregate, bedding 
and backfill 
aggregate 

Visual inspection 
and verification 
measurement see 
Subsections 204.11 
& 301.06 

Subsection 308.05 Daily and Minimum 
of one finish 

tolerance verification 
measurement every 
60 meters horizontal  

" 4 hrs 
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Table 153-2, continued 

Quality Control Inspection and Measurement Requirements 

Activity Characteristic Specification 
or 

Activity 

Tolerance 
and 

Reference 

Measurement 
or 

Inspection 
Frequency 

Point of 
Inspection 

or 
Measurement 

Reporting 
Time 

Sections 401, 402, or 403 Hot Asphalt Concrete Pavement 

See Subsection 401.12 for inspection, measuring, testing  and reporting requirements of production start up procedures 

Mixing plant All plants, drum 
dryer-mixer plants, 
batch and 
continuous plants 

Visual inspection Subsection 
401.04(a),(b) or (c) 

Once at initial set up 
of plant or change in 

plant system 

Installation End of shift 

Pavers Screeds, augers, 
heated, paving 
width, hopper, 
automatic feed 
controls, speed, 
smoothness, 
automatic screed 
controls 

" Subsection 401.05 (a) 
through (h) 

Once at mobilization 
of paving machine or 
change of equipment 

" " 

Surface preparation Tack application " Subsection 401.06 Daily Roadway " 

Weather 
limitations 

Temperature, 
moisture 

Verification 
measurement and 
visual inspection 

Subsection 401.07 " " " 

Asphalt 
preparation 

Heating asphalt Visual inspection Subsection 401.08 " " " 

Aggregate 
preparation 

Mineral filler, 
mixing, pugmill, 
moisture content 

" Subsection 401.09 " Plant " 

Mixing Mixing and 
discharge 
temperature 

" Subsection 401.10 " Plant " 

Hauling Coating trailer 
beds, covers, 
access ports for 
checking 
temperature 

" Subsection 401.11 " Plant or 
roadway 

" 

Production startup 
procedures 

Pre-paving 
Conference and 
control strip 

See Subsection 
401.12 for testing 

and reporting 
requirements 

Subsection 401.12 Before production 
paving 

Plant and 
Roadway 

 

Placing and 
finishing 

Placement 
temperature, line 
and grade control, 
offset longitudinal 
joint 

" Subsection 401.13 " Roadway " 

Compacting  Visual inspection, 
and see Section 401 
under Table 153-1 

for testing 
requirements 

Subsection 401.14  

Joints, trimming 
and cleanup 

Completion of 
adjacent lanes, 
connections, tack 
for joints 

" Subsection 401.15 " " " 
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Table 153-2, continued 

Quality Control Inspection and Measurement Requirements 

Activity Characteristic Specification 
or 

Activity 

Tolerance 
and 

Reference 

Measurement 
or 

Inspection 
Frequency 

Point of 
Inspection 

or 
Measurement 

Reporting 
Time 

Section 416 Continuous Cold Recycled Asphalt Base Course 

Surface preparation Clean existing 
surface 

Visual inspection Subsection 416.04 Daily ahead of 
pavement milling 

Roadway End of shift 

Weather 
limitations 

Temperature and 
moisture 
requirements 

" Subsection 416.05 Daily " " 

Pavement milling Equipment 
requirements and 
reduction of 
oversize material 

" Subsection 
416.06 (a) through (e) 

Upon mobilization 
of equipment 

" " 

Mixing and 
proportioning 

Equipment 
requirements, 
quicklime 
incorporation and 
monitoring milling, 
mixing and 
placement 

" Subsection 
416.07 (a) through (c) 

Upon mobilization 
for equipment and 

daily for mixing and 
proportioning 

" " 

Spreading, 
finishing and 
compacting 

Paving equipment, 
Initial compaction, 
pavement 
smoothness, final 
compaction and 
curing 

Visual inspection 
and verification 
measurement for 

smoothness 

Subsection 
416.08 (a) through (d) 

Upon mobilization 
for equipment, one 

test every 200’ 
horizontal for 

smoothness and 
daily for other 

" " 

Fog seal Fog seal and blotter Visual inspection  Subsection 416.09 Daily " " 

Section 602  Culverts and Drains 

General Contiguous 
materials, location, 
length, Section 
209, excavation, 
backfill 

Visual inspection 
and verification 
measurements of 

culvert staking and 
lift thickness 

See Section 209 
and 152 

See Table 153-2 for 
quality control 

testing 

Subsection 602.03 Daily Installation 24 hrs 

Laying concrete 
pipe and precast 
concrete box 
culverts 

Mortared joints, 
gasket joints, 

Visual inspection Subsection 602.04 " " " 

Laying metal pipe Metal lap joint 
location, coupling 
bands 

" Subsection 602.05 " " " 

Laying plastic pipe Manufacture’s 
recommendation 

" Subsection 602.06 " " " 

Laying slotted pipe Coupling bands, 
backfill 

" Subsection 602.07 " " " 

Grade adjustment 
of existing 
structures 

Reconstruct 
existing walls, 
build up, other 
devices to adjust 
grade, cleaning, 
abandoning 

" Subsection 604.07 " " " 
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Table 153-2, continued 

Quality Control Inspection and Measurement Requirements 

Activity Characteristic Specification 
or 

Activity 

Tolerance 
and 

Reference 

Measurement 
or 

Inspection 
Frequency 

Point of 
Inspection 

or 
Measurement 

Reporting 
Time 

Section 605  Underdrains, Sheet Drains, and Pavement Edge Drains 

General Contiguous 
materials, location, 
Section 209, 
excavation, 
backfill, 
geotextiles, outlet 
pipe 

Visual inspection 
see Section 209 for 

quality control 
testing 

Subsection 605.03 Daily Installation End of shift 

Placing underdrain Granular backfill, 
coupling, collector 
pipes, 
geocomposite 
underdrain 

Visual inspection Subsection 605.04 " " 24 hrs 

Placing 
geocomposite sheet 
drain 

Waterproof 
membrane, 
splicing, lapping, 
backfill Section 
208 

Visual inspection 
and verification 

measurements see 
Section 208 for 
quality control 

testing 

Subsection 605.05 " " End of shift 
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03M01/02/08 

Section 154.— CONTRACTOR 
SAMPLING AND TESTING 

Construction Requirements 
 

154.02  Sampling.  Amend as follows: 

Add the following to the first paragraph: 

When samples are required at the Vancouver Laboratory, send to 

Material Section 
Western Federal Lands Highway Division 
610 East Fifth Street 
Vancouver, Washington  98661 

If samples are sent other than normal delivery vendors, call 360.619.7747 or 360.619.7592 
before delivery.  Deliveries will be accepted from 7 a.m. to 2:30 p.m. PT (Monday - Friday). 

Access to the government complex is controlled, check-in is required at the main building 
entrance located on East Fifth Street.  Directions will be given for delivery of samples. 

Add the following: 

The sampling frequencies and reporting times are listed in the individual sections ordering the 
work. See Subsections 401.03 for additional sampling and testing requirements. 

154.04A  Laboratory Trailer and Test Equipment.  (Added Subsection.) 

A Government-furnished laboratory trailer with testing equipment is offered for use on this 
project.  To take advantage of this offer, address a request in writing to the Construction 
Management Analyst (Western Federal Lands Highway Division, 610 East Fifth Street, 
Vancouver, WA 98661), within 30 days after award of contract.  Failure to do so will terminate 
the offer. 

The laboratory trailer, License No. DOT 40926, and testing equipment are located at Western 
Federal Lands Highway Division, 610 East Fifth Street, Vancouver, Washington.  The 
specifications for the trailer are as follows: 

• Width = 3.0 meters 

• Length = 11.0 meters 

• Height = 3.7 meters 

• Gross Vehicle Weight (GVW) = 6,125 kilograms 
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• Tongue Weight = 2,045 kilograms 

• Ball Requirements = 58.74 millimeters (2 5/16 inch) 

• 3 axles with electric brakes 

Before the trailer will be released for delivery, hauling vehicles must meet the following 
requirements: 

• 2.27 ton (2.5 ton) GVW minimum; 

• Ball height of 450 millimeters (18-inches) from ball to ground; 

• Safety chains; 

• Brake control (normal and break-away); 

• Wiring harness for lights and brakes; 

• Wide load signs; 

• Transportation permits, if required; and 

• Spare wheels and tires for trailer (USC 8-inch x 14.5-inch). 

Provide an authorization from the Contractor to accept delivery of the trailer. 

Provide 14 day written notice before arriving to pickup the trailer.  Pickup, return, and inspection 
of the trailer and equipment may be scheduled between the hours of 7 a.m. and 3:30 p.m., 
Monday through Friday, except holidays.  Notify the CO 48 hours before returning the trailer to 
the Vancouver office. 

A list of testing equipment may be obtained by calling the Contracts Section at 360.619.7520, e-
mailing at contracts@mail.wfl.fha.dot.gov, or by fax at 360.619.7932. 

Determine if the laboratory trailer and testing equipment are adequate to perform all testing 
required by the Contract.  Check equipment (especially scales and gyratory compactor) and 
recalibrate as necessary after transporting the trailer.  Submit written documentation to the CO 
that the equipment is properly calibrated. 

A rental fee of $400 per month will be deducted from progress payments, except during non-
work periods on the project in excess of 30 days.  Fees will begin 5 days after receipt of trailer 
from the Vancouver office.  The fee will be prorated for periods less than one month at $20 per 
day. 

Return the laboratory trailer and equipment to Western Federal Lands Highway Division office 
in Vancouver, Washington within 14 days of the project being determined substantially complete 
or the rental fee will increase to $50 per day.  Fee assessments will include the day of return to 
the Vancouver office. 
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Trailer and equipment will be inspected for damage or missing items.  An invoice will be sent for 
the cost of replacing missing or damaged equipment and restoring the trailer to a working 
condition, less reasonable wear and tear.  Costs incurred will be deducted from the final 
payment.  A maximum of 30 days will be required to inspect the trailer and equipment after it is 
returned to Vancouver. 

Follow the requirements of FAR Contract Clauses 52.245-1 – Government Property and 
52.245-9 – Use and Charges and as follows. 

(a)  Provide a representative to accept written responsibility for the trailer and equipment 
when it is checked out from the Vancouver office. 

(b)  Testing equipment has been checked and calibrated to applicable specifications. Furnish 
any additional equipment required to perform tests not supplied with the laboratory trailer.  
Repair or replace equipment during use that requires calibration or does not meet 
specifications, due to wear and tear. Assume no responsibility for reasonable wear and tear 
to laboratory trailer and testing equipment upon final return to the Government. All 
equipment will remain or become the property of the Government. 

(c) Assume responsibility and bear costs of transporting, installing, repairing and 
maintenance of the trailer and equipment in a workable condition. Obtain all necessary 
permits. Adhere to requirements of the Laboratory Trailer Manual.  Adequately anchor the 
awning to prevent damage. Do not perform tests in the trailer until it has been leveled and 
blocked according to the Laboratory Trailer Manual. 

(d)  The trailer is wired with a 200-amp service box and contains a 90-gallon water tank.  
Provide a clean water supply, a 220-240 volt, 60 cycle commercial electric source, or a 220-
240 volt, 60 cycle single phase ac regulated electrical supply of at least 60 kilowatts, and a 
supply of propane gas. 

(e) Provide 48-hour notice to the CO before transporting the trailer from the project. 

Payment 
 

154.07  Delete the text of the fifth paragraph and substitute the following: 

Payment for all or part of this item may be retained, if Government verification testing 
invalidates the Contractor testing or the CO determines that documentation of sampling and 
testing is not adequate. 

Special Contract Requirements 
Project:  ID PFH 22-1(11), Cascade – Warm Lake Road 



E-45 

03M12/21/06 

Section 155.— SCHEDULES FOR CONSTRUCTION 
CONTRACTS 

Delete this Section and substitute the following: 

Description 
 

155.01  This work consists of scheduling and monitoring all construction activities.  Follow the 
requirements of FAR Clause 52.236-15, Schedules for Construction Contracts. 

Construction Requirements 
 

155.02  Preliminary Work Plan.  Do not begin work, except mobilization, traffic control, and 
Section 637 work, without an accepted preliminary work plan. 

A preliminary work plan is a written narrative of contract activities for the first 45 days after the 
Notice to Proceed has been issued.  Include the following: 

• A title page stating the contract number, project number, project name, Contractor 
name, current fixed completion date, date of submittal, submittal number, and 
“Preliminary Work Plan”; 

• Describe work to be done within each activity including the type and quantity of 
equipment, labor, and materials to be used; 

• Describe planned production rates by pay item quantities (e.g. cubic meters of roadway 
excavation per day); 

• Describe the number of work days per week, holidays, number of shifts per day, and 
number of hours per shift.  Include all calendars used in the schedule module; 

• Estimate periods during which an activity is idle or partially idle.  Include beginning 
and end dates; 

• Describe expected and critical delivery dates for equipment or material that can affect 
timely completion of the project; and 

• Identify the Vendor, Supplier, or Subcontractor to perform an activity.  State 
assumptions made in scheduling their work. 

Submit 3 copies of a preliminary work plan at least 7 days before the preconstruction conference.  
Within 7 days after the preconstruction conference, the preliminary work plan will be accepted 
or rejected.  If rejected, submit a revised plan within 3 days. 
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155.03  Initial Construction Schedule.  Prepare a construction schedule according to 
Subsection 155.04.  Submit 3 paper copies and one electronic copy of the initial construction 
schedule within 20 days after the Notice to Proceed has been issued.  In case of discrepancy, the 
paper version will govern over the electronic version of the schedule. 

Show completion of work within the contract time. 

Allow 7 days for approval or rejection of the schedule.  If rejected, submit a revised schedule 
within 7 days. 

Use the approved initial construction schedule as the baseline for the first construction schedule 
update. 

A maximum of 10 percent of the total progress payment amount will be retained if an acceptable 
schedule is not received within 30 days after the Notice to Proceed is issued. 

155.04  Construction Schedule.  A construction schedule is a Critical Path Method (CPM) 
schedule and a written narrative.  Include the following: 

(a) A CPM schedule including the following: 

(1)  A title page or header block with the contract number, project number, project 
name, Contractor name, current fixed completion date, date of submittal, and submittal 
number; 

(2)  Show activity descriptions. Define and code activities to the contract pay items.  
Include activities for submittals, submittal reviews, fabrication, and deliveries.  Do not 
include activities for continuous, non-critical items such as flagging, traffic control, 
QA/QC, etc; 

(3) Show activity durations.  Break activities into subtasks such that no activity duration 
exceeds 30 calendar days.  Break longer activities into two or more activities 
distinguished by location or some other description; 

(4)  Show early start and finish dates; 

(5)  Show late start and finish dates; 

(6)  Show total float and free float; 

(7)  Show predecessors; 

(8)  Use a time scale to graphically show the work scheduled for performance; 

(9)  Show the sequence and interdependence of all activities; and 

(10)  Identify the critical path. 
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Float is a shared commodity and is not for the exclusive use of the contractor or the 
Government.  Either party has the full use of float until it is depleted. 

(b) A written narrative stating the basis and assumptions underlying the schedule including: 

(1)  Describe work to be done within each activity including the type and quantity of 
equipment, labor, and materials to be used; 

(2)  Describe planned production rates by pay item quantities (e.g. cubic meters of 
roadway excavation per day); 

(3)  Describe the number of work days per week, holidays, number of shifts per day, 
and number of hours per shift.  Include all calendars used in the schedule module; 

(4)  Estimate periods during which an activity is idle or partially idle.  Include 
beginning and end dates; 

(5)  Describe expected and critical delivery dates for equipment or material that can 
affect timely completion of the project; and 

(6)  Identify the Vendor, Supplier, or Subcontractor to perform an activity.  State 
assumptions made in scheduling their work. 

155.05  Updated Construction Schedule.  Prepare a construction schedule according to 
Subsection 155.04.  Submit three paper copies and one electronic copy of an updated 
construction schedule for acceptance by the 15th day of each month or when: 

(a)  A delay occurs in the completion of a critical (major) activity; 

(b)  A delay occurs which causes a change in the critical path for the CPM schedule; 

(c)  The actual prosecution of the work is different from that represented on the current 
construction schedule; 

(d)  There is an addition, deletion, or revision of activities caused by a contract modification; 
or 

(e)  There is a change in the schedule logic. 

Show completion of work within the contract time. 

Allow 7 days for approval or rejection of the schedule.  If rejected, submit a revised schedule 
within 7 days. 

Use the approved initial or previous construction schedule as the baseline for the current 
construction schedule update. 

Special Contract Requirements 
Project:  ID PFH 22-1(11), Cascade – Warm Lake Road 



E-48 

A maximum of 10 percent of the total progress payment amount will be retained if an acceptable 
schedule is not received by the 15th day of the month. 

155.06 Records.  Submit a list of all records and documents that track progression of work.  
Indicate who will be responsible for maintaining the records and where the records will be 
located. 

Provide the following documents: 

(a) Notification of Completion of Work.  Submit a completed WFLHD 470 Notification of 
Completion of Work when work is ready for inspection by the Government according to 
Subsection 153.06. 

(b) Construction Operations Report.  For each day of work, submit a completed 
“Contractor's Daily Record of Construction Operations” (Form WFLHD 465) or an 
approved alternate form within one day of the work being performed. 

"I certify that the information contained in this record is accurate, and that all work 
documented herein complies with the requirements of the contract.  Any exceptions to 
this certification are documented as a part of this record.” 

For an electronic version of the form go to: 

http://www.wfl.fha.dot.gov/other/it/forms/wflhd465A.pdf. 

155.07  Acceptance.  Construction schedules, records, and documents will be evaluated under 
Subsection 106.02. 

Measurement 
 

155.08  Measure the Section 155 items listed in the bid schedule according to Subsection 109.02. 

Payment 
 

155.09  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 155 pay item listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 

Progress payments for construction schedule will be paid as follows: 

(a)  25 percent of the item amount, not to exceed 0.5 percent of the original contract amount, 
will be paid after the construction schedule is accepted. 

(b)  Payment of the remaining portion of the lump sum will be prorated based on the total 
work completed. 
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03M04/07/06 

Section 156.— PUBLIC TRAFFIC 

Construction Requirements 
 

156.03  Accommodating Traffic During Work.  Add the following: 

Immediately open all roads to emergency vehicles. 

156.06  Limitations on Construction Operations.  Amend as follows: 

Delete paragraph (g) and substitute the following: 

(g) Provide two-way radio communications between Traffic and Safety Supervisor, flaggers, 
and pilot cars.  Provide two-way radio communications between flaggers unless flaggers are 
able to see each other and communicate.  Citizen band radios are not acceptable.  Make 
radio equipment available to the CO as necessary. 

Add the following: 

(k) Do not perform construction operations which interfere with public travel on the 
roadway on any holiday or between 6 p.m. Friday and 6 a.m. the following Monday, unless 
approved by the CO. 

(l)  For purposes of facilitating traffic, perform grading or surfacing part-width at a time.  
Make the width not under construction available to public traffic under alternate one-way 
control. Furnish pilot car and driver, or flaggers, or both, as ordered by the CO, to direct 
traffic through  sections of road under one-way control. 

(m)  Do not perform construction operations on Memorial Day and Labor Day weekends.  
See Subsection 108.01(a). 

(n)   Complete placement of roadway aggregate, method 1 in subexcavation areas before end 
of each week to facilitate public traffic. 

156.08  Traffic and Safety Supervisor.  Amend as follows: 

Delete the text in paragraph (f) and substitute the following: 

(f)  Coordinate and ensure that all traffic control devices are furnished, installed, maintained, 
removed, stored, replaced, relocated and cleaned according to Subsection 635.03 (a) through 
(i). 
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Add the following: 

(i)  Inspect traffic control devices, including those in staging, storage, material sources, 
disposal areas, as follows: 

(1) Daily during daylight hours when daylight work is being performed; 

(2) Daily during hours of darkness when nighttime work is being performed; 

(3) Weekly during daylight hours and hours of darkness when work is suspended for 
periods of more than one week except when the project has been shut down for the 
winter, and weekly during the hours of darkness when only daylight work is being 
performed.  During periods of winter suspension, inspect only as requested by the CO; 

(4) Additional inspections, day or night, as directed by the CO; and 

(5) Provide reports of inspections to the CO in an acceptable format within 2 days. 

(j)  Before winter suspension, conduct an inspection of the project with the CO to ensure 
proper provisions are made for winter travel during the period of suspension. 

(k)  Operate vehicles while transporting the portable traffic control devices and personnel 
including construction signs, barricades, drums, cones, tubular markers and other traffic 
control devices. 

(l)  Provide temporary flagging assistance. 
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03M12/13/05 

Section 157.— SOIL EROSION CONTROL 

Construction Requirements 
 

157.13  Maintenance and Cleanup.  Add the following: 

Restore ground to its intended condition and provide permanent erosion control measures for 
material waste site(s) and former waste sites listed in the plan set, as approved by the CO.  

Permanent erosion control measures for former waste sites listed in the plan set will be applied 
prior to October 1, 2008. 

Payment 

157.16 Delete the text in (c) and substitute the following: 

(c) Payment of the remaining portion of the unit bid price will be paid following  completion 
of the contract. 
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Section 203. — REMOVAL OF STRUCTURES  
AND OBSTRUCTIONS 

Construction Requirements 

203.05 Disposal of Material.  Amend as follows: 

Delete the first paragraph and substitute the following:

Dispose of debris and unsuitable and excess material other than asphalt, as follows: 

Add the following a the end of the Subsection: 

Dispose of asphalt as follows:  Use as select borrow for backfill of subexcavation areas 
according to Subsections 204.07 and 704.07.  Mix asphalt material with select borrow at a 
maximum ratio of 50/50. 

 

 

Special Contract Requirements 
Project:  ID PFH 22-1(11), Cascade – Warm Lake Road 



F-2 

03M01/01/04 

Section 204.— EXCAVATION AND EMBANKMENT 

Construction Requirements 

204.07 Subexcavation.  Delete the last two sentences of the first paragraph and substitute the 
following: 

Backfill the subexcavation with select borrow material as shown in the plans.  Place geotextile 
fabric as shown on the plans and according to Section 207.  Place select borrow according to 
Subsection 204.10(b).  Compact the material according to Subsection 204.11. 

204.08  Borrow Excavation.  Delete the text of this Subsection. 

204.14  Disposal of Unsuitable or Excess Material.  Delete the text of the first paragraph and 
substitute the following: 
 
Unsuitable or excess material may be disposed of at Waste Sites shown on the plans. If material 
is disposed of off the project, comply with Subsection 107.10 as well as any applicable local, 
State, and Federal laws. 

Measurement 

204.16  Amend as follows: 

(a) Roadway Excavation.  Delete the text of this paragraph and substitute the following: 

Do not measure roadway excavation for payment. 

(b)  Unclassified borrow, select borrow, and select topping.  Delete the first paragraph 
and substitute the following: 

Measure according to Subsection 109.02 (b). 

(c)  Embankment construction.  (1) (b).  Delete the text of this paragraph.
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03M01/01/04 

Section 209.— STRUCTURE EXCAVATION AND BACKFILL 

Measurement and Payment 

209.13  Delete the fourth paragraph and substitute the following: 

Foundation fill ordered by the CO will be measured and paid for according to the method of 
measurement and agreed price established in the Contract Modification authorizing the work. 

 

 

 

 

 

 

 

 

 

 

Section 308 — MINOR CRUSHED AGGREGATE 

Measurement 

308.07  Delete the second paragraph and substitute the following: 

Measure crushed aggregate by the metric ton in the hauling vehicle. 
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03M06/22/07 

Section 401.— SUPERPAVE HOT ASPHALT CONCRETE 
PAVEMENT 

Description 

401.01  Add the following to the second paragraph: 

Asphalt binder grade for this project is PG 58-34. 

Construction Requirements 

401.03 Composition of Mix (Job-Mix Formula).  Delete Table 401-1 and substitute the 
following: 
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401.08 Asphalt Preparation.  Delete the first paragraph and substitute the following: 
 
Uniformly heat the asphalt binder to provide a continuous supply of the heated asphalt binder 
from storage to mixer.  Do not heat asphalt binder above 185º C. 

401.09 Aggregate Preparation.  Delete the fourth paragraph and substitute the following: 

Control plant operations so the moisture content of the mix behind the paver is 0.5 percent or less 
according to AASHTO T 110 or AASHTO T 329. 

401.16  Pavement Roughness.  Delete the title and text of this Subsection and substitute the 
following: 

The CO will measure roughness of the final paved surface course within 21 days after final 
rolling, of the completed roadway paving, and before placement of any surface treatment.  In 
addition to the pavement roughness type requirements, construct all pavement surfaces to meet 
the requirements of paragraph (b). 

(a)  International roughness index (IRI).  7The CO will furnish and operate an inertial 
profiler conforming to AASHTO PP 50 and validated according to AASHTO PP 49.  
Furnish personnel to provide flagging operations as may be required.  The CO will measure 
the pavement profile (a single trace) in the middle portion of each lane.  Analysis of the 
profile data will be made using the latest version of the Profile Viewer and Analysis 
(ProVAL) software. 

Areas of localized roughness will be identified using a report of continuous IRI with a base 
length of 7.62 meter.  This will yield the IRI of every possible 7.62 meter segment.  Any 
area for which the continuous report exceeds an IRI of 2.367 meters per kilometer will be 
considered a defective area requiring correction according to paragraph (c). 

A report of continuous IRI is defined as the roughness profile from “Profiles from 
Roughness,” TRR 1260, by M. W. Sayers.  Its use for detection of localized roughness, as 
required here, is demonstrated in “Using a Ride Quality Index for Construction Smoothness 
Specifications,” TRR 1861, by M. Swan and S. Karamihas. 

An IRI value will be determined for each 0.1-lane kilometer of traveled way.  Cattle guards 
and bridges not being overlayed will be excluded from the calculation of IRI and 
determination of localized roughness.  Measure excluded areas according to (b). 

(1) Type IV pavement roughness.  The CO will measure the roughness of the existing 
surface before construction traffic.  The existing surface is the original surface before 
overlaying, recycling, or milling.  The existing IRI will be used to determine the percent 
improvement for each 0.1-kilometer segment. 
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The CO will measure the roughness of the final paved surface course.  Defective areas 
are areas of localized roughness or 0.1-kilometer segments having a percent 
improvement less than 0.9 or 25.4 as determined from Table 401-4. 

The percent improvement in IRI will be determined to one decimal place for each 
0.1-kilometer segment according to the following formula: 

% Improvement = [(Original IRI – Final IRI) / Original IRI] * 100 

The pay adjustment factor computed to two decimal places for each 0.1-kilometer 
segment will be determined from Table 401-4.  No deductions will be made for 
segments where the final IRI value is less than or equal to 1.184 meters per kilometer, 
provided the final IRI is less than or equal to the initial IRI. 

Table 401-4 
Type IV Pavement Roughness 

Single Lift (1) 

Percent 
Improvement  

(%)

Pay Adjustment 
 Factor (1)

Multi-Lift (2) 
Percent 

Improvement 
(%)

Pay Adjustment 
Factor (2) 

 

Greater than 48.4 PAF = 7.00 Greater than 61.1 PAF = 7.00 
24.8 to 48.4 PAF = 0.2954(%) – 7.30 43.3 to 61.1 PAF = 0.3910(%) – 16.89 
12.4 to 24.7 PAF = 0.00 34.0 to 43.2 PAF = 0.00 
0.9 to 12.3 PAF = 1.8261(%) – 22.63 25.4 to 33.9 PAF = 2.4419(%) – 83.02 

Reject (3) Reject (3)Less than 0.9 Less than 25.4 
(1) For single lift overlays with no other corrective work such as milling, grinding or preleveling in excess of 25 
percent of the surface area the of existing pavement. 
(2) For multiple lift operations such as milling, grinding or preleveling followed by one or more lifts of 
pavement or two or more lifts of pavement without milling, grinding or preleveling. 
(3) Pay adjustment factor when corrections are not allowed equals minus 21.0. 

(b)  Type V pavement roughness (straightedge measurement).  Use a 3-meter metal 
straight edge to measure at right angles and parallel to the centerline.  Defective areas are 
surface deviations in excess of 6 millimeters in 3 meters between any two contacts of the 
straightedge with the surface. 

(c)  Defective area correction.  Correct defective areas from (a) or (b) above.  Obtain 
approval for the proposed method of correction.  Grinding is an acceptable method of 
correction provided the area ground does not exceed 40 square meters per location, and is 
limited to an average of 1 location per lane kilometer with no more than two locations per 
lane kilometer.  Grinding in excess of these limits is not an acceptable method of correction 
unless it is accompanied by an overlay or a single-course surface treatment over the entire 
length of the project. 

If grinding is allowed, grind the pavement surface with a diamond blade machine and apply a 
fog seal according to Subsection 409.10.  The endpoints of the areas where a grinder is to be 
applied must be optimized via grinding simulation.  Grinding simulation must be done with 
the purpose of grinding the minimum area needed to decrease the roughness to acceptable 
limits. 

Special Contract Requirements 
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If no corrections are allowed, no adjustment will be made to the average pay factor (Pave) 
determined from Table 401-3 or the pay adjustment factors determined from Table 401-4. 

If corrections are allowed, the CO will re-measure the pavement profile once at no expense 
to the Contractor.  Subsequent re-measures will cost $2,000.  Data from analysis of the most 
recent profile measurement will be used to determine the Pave determined from Table 401-3 
or the pay adjustment factors determined from Table 401-4. 

Each area of localized roughness remaining in the final paved surface course, regardless of 
whether corrections are allowed or not, will be accessed an additional deduction of $200. 

Payment 

401.19  Delete the last paragraph and substitute the following: 

When the bid schedule contains a pay item for Superpave hot asphalt concrete pavement type IV 
pavement roughness, a separate pay adjustment will be made.  The dollar amount of the 
adjustment will be determined as follows: 

Type IV Pay Adjustment = [(∑PAF) * (UBP)] – [200 * (NLRA)]  
where: ∑PAF = summation of individual pay adjustment factors from Table 401-4 

UBP = unit bid price 
NLRA = number of localized roughness areas remaining in final pavement 
surface course 

Special Contract Requirements 
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Delete Table 401-6 and substitute the following: 
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03M01/01/04 

Section 411.— ASPHALT PRIME COAT 

Construction Requirements 

411.07  Acceptance.  Delete the first paragraph and substitute the following: 

Emulsified asphalt will be evaluated under Subsection 106.03. 

 

 

 

 

 

 

 

 

 

 

03M01/01/04 

Section 412.— ASPHALT TACK COAT 

Construction Requirements 

412.07  Acceptance.  Delete the text of the first paragraph and substitute the following: 

Emulsified asphalt will be evaluated under Subsections 106.02, 106.03, and 702.09. 
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03M11/15/06 

Section 416.— CONTINUOUS COLD RECYCLED 
ASPHALT BASE COURSE 

Construction Requirements 

416.09  Fog Seal.  Delete the text of this Subsection and substitute the following: 

When there is a pay item for fog seal in the bid schedule and when directed by the CO, place a 
fog seal on the surface of the recycled base after completion of initial compaction, and before the 
end of the shift.  Dilute the fog seal 50 percent by volume with water and apply it at a rate of 
0.20 to 0.90 liters per square meter.  Place blotter according to Section 411. 

 

 

 

 

 

 

03M03/07/05 

Section 602.— CULVERTS AND DRAINS 

Construction Requirements 

602.03 General.  Add the following after the second paragraph: 

Culvert pipe installation may require dewatering efforts.  Provide a dewatering plan, including 
proposed dewatering method, at least 14 days before any dewatering activities.  Allow 7 days for 
plan review and approval.  Obtain a short-term activity exemption as required by Section 
107.10(d). 

602.06 Laying Plastic Pipe.  Delete the second paragraph and substitute the following: 

Provide soil-tight bell and spigot joints for plastic pipe culverts. 
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03M01/01/04 

Section 605.— UNDERDRAINS, SHEET DRAINS, 
AND PAVEMENT EDGE DRAINS 

Description 

605.01  Add the following: 

This work also consists of furnishing and installing underdrain systems using pipe, geocomposite 
drains, granular backfill, permeable backfill, and geotextile. 

This work also consists of furnishing and placing geocomposite capillary break system for 
drainage of areas beneath the roadway as shown on the plans. 

Material 

605.02  Add the following to the material list: 

Permeable backfill         703.04  

Geocomposite capillary break       714.04 
 

Construction Requirements 
 
605.04A Geocomposite Capillary Break System: (Added Subsection.)  
 
Install the fabricated or non-fabricated geocomposite roll in the intended direction of flow 
parallel to the roadway transverse slope direction.  Handle and position the material in such a 
manner to ensure it is not damaged in any way and there are minimal wrinkles. Apply tension 
while unfolding panels and if necessary position geocomposite by hand after being unrolled to 
minimize wrinkles. Take special precautions to prevent damage to underlying layers during 
placement of the geocomposite.  Place the materials at the elevation and alignment as shown on 
the plans or as directed by the CO.  
 
Store geocomposite panels in a clean, dry environment, away from construction equipments’ 
pathways and out of direct sunlight, protected from excessive heat, cold, mud, dirt, and dust.  
The materials will be rejected if it has defects including holes, deterioration, or damage incurred 
during storage or transportation. 
 
In the presence of heavy wind, place sandbags or the equivalent during placement and leave in 
place until replaced with fill material. 
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While deploying the drainage geocomposite cut to fit around obstructions (such as drainage 
pipe).  To avoid gaps between the obstruction and the geocomposite, cut the geocomposite in a 
way that the lower geotextile and geonet core is in contact with the obstruction and the upper 
geotextile has an excess overhang.  Keep enough of the upper geotextile to be able to tuck the 
upper geotextile back under the geocomposite to protect the exposed geonet core. This will 
prevent any soil particles from migrating into the geonet core flow channels. 
 
If the project includes an anchor trench at the top of the side slopes, properly anchor the 
geocomposite to resist sliding. Prevent anchor trench compacting equipment from coming into 
direct contact with the geocomposite. 
 
Secure/seam each component of the geocomposite (geotextile(s) and geonet) to the like 
component at overlaps. At the end of the fabricated geocomposite roll or along the roll width of 
non-fabricated geocomposite roll, overlap adjacent edges of geonet of the geocomposite across 
the slope/flow direction, a minimum of 75 mm. Join the overlapped geonet along the width of the 
roll by tying the cores together with plastic fasteners or polymeric braid.  Install a tie at a 
maximum spacing of 1500 mm along the roll length, as shown in the plans or according to 
manufacture’s recommendations as approved by the CO. 
 
Join geocomposite rolls along the roll width of fabricated geocomposite roll or at the end of non-
fabricated geocomposite roll, with the geonet portion of the top geocomposite overlapping the 
geonet portion of the bottom geocomposite a minimum of 150 mm in the direction of the slope 
Tie the overlapped portions as shown in the plans or according to manufacture’s 
recommendations as approved by the CO. 
 
Overlap the bottom layer of the geotextile and sew the top layer of geotextiles together according 
to the manufacture’s specifications. Overlap geotextiles a minimum of 75 mm before sewing.  It is 
important that the geotextiles be joined continuously along to the roll as to prevent any fugitive 
particle migration into the geonet core flow channels. 
 
If subgrade is solid and prepared with good construction conditions, it is optional to butt join 
geocomposite rolls across the slope direction, as approved by the CO. Install a tie at a maximum 
spacing of 1500 mm along the roll length. 
 
Inspect the materials for geotextile and geocomposite damage before covering the deployed 
geocomposite. For geotextile damage, apply a 200mm x 200 mm textile patch (with spray 
adhesive on one side) over the blemish, hole, tear or thin spot in the geotextile. Firmly press the 
200mm x 200 mm textile patch over repair area. If the damaged area of the geotextile is greater 
than this patch size, use bigger patch instead of using a multitude of 200mm x 200 mm patches. 
For geotextile damaged beyond 50 percent of the width of the roll, cap-strip a continuous piece 
of fabric with the same width as the repaired geocomposite to the adjacent seams by sewing a 
portion of new geotextile in place. For geocomposite damage (geonet damaged), remove any 
rips, tears or damaged areas on the deployed geocomposite and patch by placing a patch 
extending a minimum of 300 mm beyond the edges of the damaged area according to the 
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manufacture’s specifications. Secure the patch to the original geonet by tying every 150 mm 
(typically zip-ties with a minimum tensile strength of 100 lbs).   If the hole or tear width across 
the geocomposite roll is more than 50% of the width of the roll, cut out the damaged area and 
join the two portions of the geonet as described above. 
 
Cover all installed geotextiles within 14 days. If the geotextile will be left exposed for more than 14 
days, ask the manufacturer to review ultraviolet exposure conditions.  Routinely sample and test 
geotextiles for tensile strengths every four weeks if left exposed for more than 14 days. If the tensile 
strength of the geotextile falls below the retained value mentioned in the specification, replace the 
defective material. 
 
Place specified fill material and spread utilizing vehicles with a low ground pressure (LGP). Do not 
drive heavy equipment directly over geocomposite during fill placement without a minimum fill 
thickness of 300 mm. Place fill on geocomposite from the bottom of the slope proceeding upwards 
and in a manner that prevents instability of the cover soil or damage to the geocomposite. Unless 
otherwise specified by the CO, furnish equipment for spreading fill material overlying the 
geocomposite complying with the following: 
 
 

Maximum Equipment Ground Pressure Minimum Separation Thickness 
 

Less than 35 kPa 300 mm 
35kPa to 70 kPa 460 mm 

Greater than 70 kPa 600 mm 
 
605.07 Acceptance.  Add the following:  
 
Material for geocomposite capillary break system will be evaluated under Subsections 106.02 
and 106.03.   
 
Installation of geocomposite capillary break system will be accepted under Subsections 106.02 
and 106.04. 
 

Measurement 
 

605.08  Add the following: 
 
Do not measure overlaps in the geomcomposite capillary break system. 
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03M01/01/04 

Section 622.— RENTAL EQUIPMENT 

Description 

622.01  Delete the text of this Subsection and substitute the following: 

This work consists of furnishing and operating equipment for the construction work as ordered 
by the CO and listed below. Work under this Section does not include equipment time used to 
perform work provided for under any other pay item shown in the bid schedule. The work 
anticipated under this Section includes: 

(a)  Perform minor landscaping as directed by the CO; 

(b)  Fall hazardous trees as directed by the CO; 

(c)  Perform minor drainage corrections as directed by the CO; and 

(d)  Perform minor grading along the project as directed by the CO. 

Construction Requirements 

622.02  Rental Equipment.  Delete the text of the first paragraph and substitute the following: 

Furnish and operate the following equipment: 

Number of Units   Type of Equipment 
1 Motor grader, 3.6 meter minimum blade 
1 Wheel loader, 3 cubic meter minimum rated capacity 
1 Hydraulic Excavator, crawler mounted, 0.7 cubic meter 

minimum capacity with thumb attachment 
2 Dump truck, highway, 8 cubic meter minimum capacity
1 Chain saw, 600 mm bar length 

 

Submit the model number and serial number for each piece of equipment before use.  Make 
equipment available for inspection and approval before use. 

Special Contract Requirements 
Project:  ID PFH 22-1(11), Cascade – Warm Lake Road 



F-20 

03M01/01/04 

Section 623.— GENERAL LABOR 

Description 

623.01  Delete the text of this Subsection and substitute the following: 

This work consists of furnishing workers and hand tools for the work listed in Subsection 
622.01. 
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03M01/01/04 

Section 625.— TURF ESTABLISHMENT 

Construction Requirements 

625.03  General. Delete the text of this Subsection and substitute the following: 

Apply turf establishment to finished slopes and ditches between May 1 and October 15.  Apply 
turf establishment to Waste Site and Former Waste Site areas after contour and leveling work is 
complete.  Do not apply turf establishment during windy weather or when the ground is 
excessively wet, frozen, snow covered, extremely dry, cloddy, hard pan, or not friable. 

625.05  Watering.  Delete the text of this Subsection. 

625.06  Fertilizing.  Add the following to paragraph (b) Hydraulic method: 

Apply Type I seed fertilizer at the rate of 22.5 kilograms per slurry unit.  Fertilize areas 
inaccessible to hydraulic-type equipment by hand. 

625.07  Seeding.  Add the following to paragraph (b) Hydraulic method: 

Type I seed is for the Project Area, Waste Site and Former Waste Site Areas.  Apply the 
Type I seed at the rate of 3.25 kilograms of live seed per slurry units. 

625.08  Mulching.  Delete the second and third paragraphs of paragraph (b) Hydraulic method 
and substitute the following: 

Apply wood fiber mulch at a rate of 225 kilograms per slurry unit upon completion of 
seeding and fertilizing applications.  This rate does not apply to mulch for tracer applied 
under Subsection 625.07 (b), Seeding, Hydraulic Method. 
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03M01/01/04 

Section 633.— PERMANENT TRAFFIC CONTROL 

Construction Requirements 

633.04  Supports.  Add the following: 

Fabricate sign supports from wood. 

633.05  Panels.  Delete the text of the first paragraph and substitute the following: 

Fabricate sign panels from aluminum.  Use Type III retroreflective sheeting for all signs.  For 
permanent sign panels, use type L-1 letters, numerals, arrows, symbols, and borders.  Cut panels 
to size and shape and drill or punch all holes.  Make panels flat and free of buckles, warp, dents, 
cockles, burrs, and other defects. 
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03M06/22/07 

Section 635.— TEMPORARY TRAFFIC CONTROL 

Description 

635.01  Add the following: 

This work also includes providing the services of a Traffic and Safety Supervisor. 

Construction Requirements 

635.08A  Traffic and Safety Supervisor.  (Added Subsection.) 

Perform services described in Subsection 156.08.  Provide all vehicles and incidentals necessary 
to perform the work. 

635.13  Temporary Pavement Markings and Delineation.  Delete the text of this Subsection 
and substitute the following: 

Before opening a pavement surface to traffic, remove all conflicting pavement markings by 
sandblasting or other methods that do not damage the surface or texture of the pavement.  Make 
the removal pattern uneven so it does not perpetuate the outline of the removed pavement 
markings. Lightly coat sandblasted or removal areas on asphalt surfaces with emulsified asphalt. 

Provide temporary pavement markings or delineation according to Section 156, the MUTCD, 
and project plans.  Apply temporary pavement markings (centerline) to the same dimensions and 
cycle lengths as shown in the plans for permanent pavement markings, including all passing 
zones. Temporary pavement markings may be allowed to remain in place for more than 14 days 
when approved by the CO. 

Place and maintain temporary pavement markings that are neat, crack free, true, straight, and 
unbroken.  For temporary pavement markings, use traffic paint or temporary raised pavement 
markers as follows: 

(a) Traffic paint.  Do not apply temporary traffic paint to the final surface.  Apply traffic 
paint as the temporary pavement marking if no work will be performed on the project for at 
least 30 consecutive days.  Apply temporary traffic paint at a 0.38-millimeter minimum wet 
film thickness (0.38 liters per square meter).  Immediately apply type 1 glass beads on the 
paint at a minimum rate of 0.7 kilograms per liter of paint. 
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(b) Raised pavement markers and signs.  Temporary signs and vehicle positioning guides 
(raised pavement markers) may be substituted for temporary pavement markings for up to 
14 calendar days.  Install “NO CENTER STRIPE” (W8-12), “NO PASSING ZONE” (R14-
3), “DO NOT PASS” (R4-1) and “PASS WITH CARE” (R4-2) signs according to the 
MUTCD.  Include the description and location of each sign in an alternate traffic control 
proposal according to Subsection 156.03. Install vehicle positioning guides (temporary 
raised pavement markers) spaced 12 meters apart for temporary centerline delineation. 

When tack coats are used after marker placement, protect the markers with an approved 
protective cover, which is removed after the asphalt material is sprayed. 

Remove all temporary raised pavement markers before placing additional pavement layers 

Remove all raised pavement markers from the surface course before placing permanent 
pavement markings. 

635.17 Pavement Patch.  Add the following: 

Remove all cold asphalt mix from patches less than two years old as directed by the CO and 
replace with hot asphalt mix before placing hot asphalt on succeeding lifts. 

Measurement 

635.26  Amend as follows: 

Delete the sixth paragraph and substitute the following: 

Measure flaggers, for each hour a person is actually flagging.  Round portions of an hour up to 
the half hour.  Measure time in excess of 40 hours per week at the same rate as the first 40 hours. 

Delete the eleventh paragraph and substitute the following: 

Measure temporary pavement markers one time for each lift of pavement even if replaced.  
Temporary raised pavement markers and signs used in lieu of temporary traffic paint as 
temporary markings will be measured as equivalent temporary pavement markings. 

Add the following: 

Do not measure flagging performed by the Traffic and Safety Supervisor when there is a pay 
item in the bid schedule for Traffic and Safety Supervisor. 

Signs used to delineate passing zones and raised pavement makers used for vehicle positioning 
guides according to Subsection 635.13 will not be measured. 

Measure Traffic and Safety Supervisor by the day (24-hour day beginning and ending at 
midnight) for the work described in Subsection 156.08. 
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A day will be measured when: 

• Construction operations require a Traffic Supervisor during the normal working days; 

• The Traffic Control Supervisor makes normal checks during nonwork hours; or 

• The Traffic Control Supervisor is called out during nonwork hours. 

Payment 

635.27.  Add the following: 

Progress payment for temporary pavement markings will be made upon installation, except that 
when the pay item includes subsequent removal of the markings, up to 25 percent of the unit bid 
price may be withheld until the removal is completed. 
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Section 637. — FACILITIES AND SERVICES 

Construction Requirements 

637.02 General.   Delete the text of this Subsection and substitute the following: 

 Provide the facilities and services beginning 14 days before project work begins and ending 21 
days after final acceptance.  Facilities remain the property of the Contractor upon completion of the 
contract. Locate the Government field office within 15 miles of the project site, in a location where 
high-speed internet access is available, as directed by the CO. 

Perform all site work to set up and remove facilities.  Provide weatherproof buildings or trailers in 
new or like new condition.  Facilities and their location are subject to approval.  Suitable 
commercial or private facilities located near the project may be provided. 

637.03 Facilities.  Delete the text of this Subsection and substitute the following: 

Furnish facilities that are ample, safe, sanitary, and include the appropriate electrical service, 
potable water supply, toilet accommodations and waste disposal services.  Pay utility bills 
(electricity and water) promptly for all facilities.  Provide local and long distance telephone 
services.  The Government will be responsible for the cost of long distance calls made by 
Government employees for Government business and charged against this phone service.  Bill the 
Government separately for these charges.  

(a) Field office.  Furnish and maintain a field office according to Tables 637-1 and 637-2. 

Divide the field office into a minimum of 2 areas by permanent walls with hinged doors.  If 
window air conditioning is provided, provide a separate unit for each room. 
 
If any equipment supplied becomes defective, is stolen, or for any other reason does not 
function as intended, replace the equipment with an equal or better unit at no additional cost to 
the Government.  Replace any defective equipment within eight hours after being notified by 
the CO. 
 
The Contractor will retain ownership of all equipment supplied by the Contractor.  The CO 
will notify the Contractor when the equipment is no longer needed and request its removal. 
 
Provide three (3) separate telephone lines for the exclusive use by the CO. 
 
Provide, install and maintain high-speed Internet access at least 768kbps download and 
256kbps upload.  The system must have the ability to support at least four (4) workstations 
connected by Category 6 RJ45 LAN office drop cables.  All the workstations must be able to 
access the Internet at the same time.  The high-speed Internet service can be provided via 
DSL, FIOS, a dedicated T1 line, or cable.  If another option is proposed it must be submitted 
to the CO for approval. Only U.S. DOT equipment is to be connected to the system. 

Special Contract Requirements 
Project:  ID PFH 22-1(11), Cascade – Warm Lake Road 



F-27 

 
Table  637-1 

Minimum Requirements for Field Facilities 

Property Field 
Office 

Floor space — m² 37 
Locking outside door — deadbolt with keys 1 

(1)Steps with slip-proof tread and handrails 
Windows with locks 2 
Total window area — m² 2.8 
Ceiling height, 2.1 m √ 
Rooms including toilet room 3  
Room size except toilet room — m² 9 
Electrical lighting √ 
Heat and air conditioning,  
maintain temperature of 22±4 ºC √ 

Adequate electrical outlets √ 
Adequate electricity  √ (120 and 240 V, 60 cycle as applicable) 

Adequate potable water supply  √ 

Drinking water cooler with water supply √ 
Sink with faucets for both hot and cold water √ 
Adequate hot and cold water supply √ 
Parking for a minimum of 5 vehicles on gravel 
surface √ 

(1) As required. 
 
 

Table  637-2 
Minimum Facility Furnishings and Services 

Property Field 
Office 

Fire extinguisher 1 
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03M02/21/08 

Section 702.— ASPHALT MATERIAL 

702.03  Emulsified Asphalt.  Add the following to paragraph (b): 

For CMS-2s conform to AASHTO M 208, Table 1 requirements for CMS-2, except that the 
percent oil distillate, by volume of emulsion must be at least 5.0 and no greater than 20.0. 

Furnish naptha with a boiling range between 50 and 204 ºC as the oil distillate. 
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03M06/04/07 

Section 703.— AGGREGATE 

703.03  Granular Backfill.  (a)  Underdrain pipe with geotextile.  Delete the text of this 
paragraph and substitute the following:
 

Furnish granular backfill conforming to AASHTO M 80, class E and AASHTO M 43, size 
number 4 or 5. 

703.06  Crushed Aggregate.  Delete the text of this Subsection and substitute the following:
 
Furnish hard, durable particles or fragments of crushed stone or gravel conforming to the size and 
quality requirements for base aggregate as stated in the Idaho Transportation Department Standard 
Specification for Highway Construction – 2004 or the FP-03.  Furnish crushed aggregate with a 
maximum size of 25 millimeters as determined by AASHTO T 27 and T 11.  Furnish crushed 
aggregate uniformly graded from coarse to fine and free of organic matter, lumps or balls of clay, 
and other deleterious matter. 

703.17  Superpave Asphalt Concrete Pavement Aggregate.  Amend as follows: 

Add the following: 

(h)  Accelerated weathering of aggregate by use of Dimethyl 12% max. loss 
Sulfoxide (DMSO), WFLHD Standard Test Method 

(i)  Durability index, AASHTO T 210 (coarse and fine) 35 min. 

Delete Table 703-13 and substitute the following: 

Table 703-13 
Allowable Deviations for Target Value Gradations 

Gradation Range 
(percent passing) 

Minimum Maximum 

Allowable Deviation 
(percent) 

70.1 89.9 4 
60.1 70.0 5 
55.1 60.0 6 
45.1 55.0 7 
40.1 45.0 6 
30.1 40.0 5 
21.1 30.0 4 
8.1 21.0 3 
0 8.0 2 
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03M10/12/07 

Section 704.— SOIL 

704.02  Bedding Material.  Delete the text of this Subsection and substitute the following: 

Furnish a uniformly graded, free draining material free of excess moisture, muck, frozen lumps, 
roots, sod, or other deleterious material conforming to the following: 

(a)  Maximum particle size 12.5 mm or half the corrugation 
 depth, whichever is smaller 

(b)  Material passing 75 µm sieve, 10% max. 
AASHTO T 27 and T 11 

704.07  Select Borrow.  Delete the text of this Subsection and substitute the following: 

Furnish clean angular crushed material, well-graded from course to fine, free of excess moisture, 
muck, frozen lumps, roots, sod, or other deleterious material conforming to the following: 

(a)  Gradation Table 704-1 

(b)  Los Angeles abrasion, AASHTO T 96 40% max. 

Table 704-1 
Select Borrow Gradation 

Sieve Size 

Percent by Mass 
Passing Designated 

Sieve 
(AASHTO T 27 & T 

11) 
75 mm 100 

25 mm 70-100 

4.75 mm 30-70 

75 µm 0-5 
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03M06/04/07 

Section 706.— CONCRETE AND PLASTIC PIPE 

706.08 Plastic pipe.  Delete the text of paragraph (d) and substitute the following: 

(d)  Corrugated polyethylene drainage tubing.  Furnish 75 to 250-millimeter diameter 
tubing conforming to AASHTO M 252, Type C or CP. 
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03M01/01/04 

Section 713.— ROADSIDE IMPROVEMENT MATERIAL 

713.03  Fertilizer.  Add the following: 

(a)  Fertilizer for Type I seed.  Furnish slow release  fertilizer with the following minimum 
percentages of available nutrients: 

10:30:10 

Each ingredient is acceptable up to 5 percent over the minimum requirements. 

713.04  Seed.  Add the following: 

Furnish a Type I mixture consisting of the following kinds of seed with the corresponding 
percentages by weight of “live seed”: 

Smooth Brome Grass (Bromus intermis), (Manchar) 21% 

Mountain Brome Grass (Bromus marginatus) 27% 

Intermediate Wheatgrass (Agropyron intermedium), (Oahe) 21% 

Sheep Fescue (Festuca ovina), (Covar)    7% 

Canada Bluegrass Grass (Poa compressa), (Rubens)  17% 

Yellow Sweet Clover (Melilotus officinalis)   7% 

Each ingredient is acceptable up to 1 percent under the above requirements. 

Determine the amount of “live seed” in a container by the following formula:  Net weight of seed 
in container multiplied by the purity percentage multiplied by the germination percentage.  (If 
seed is 85% pure and tests 90% germination, then a 45.4 kilogram container would contain 34.7 
kilograms of “live seed”.) 

All seed used on National Forest System Lands will be certified to be free of seeds from noxious 
weeds listed on the current All States Noxious Weeds List. 

713.05  Mulch.  (b)  Wood fiber.  Add the following: 

Test wood fibers to confirm that they meet all of the foregoing requirements.  Weight 
specifications of the mulch material from suppliers and for all applications, refers only to the 
air dry mass of the fiber material. 
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Section 714.— GEOTEXTILE AND GEOCOMPOSITE DRAIN MATERIAL 

Add the following Subsection: 
 
714.03  Geocomposite Capillary Break.   Geocomposite capillary break system shall have 
either fabricated tri-planar geonet drainage geocomposite with flow direction predominantly 
across (perpendicular to) the roll length, or non-fabricated tri-planar geonet drainage 
geocomposite with flow direction predominantly along (parallel to) the roll length. 
Geocomposite capillary break is comprised of a tri-planar geonet core consisting of thick 
supporting ribs with diagonally placed top and bottom ribs and with thermally bonded nonwoven 
geotextiles on both sides. This product is capable of quickly remove surface water infiltrating or 
ground water seeping into the soil base. The product provides a void-maintaining system under 
high normal loads to work as a capillary break; it also works as a separation and sub-base 
reinforcement layer and will have properties conforming to the values and test methods listed 
below: 
 

PROPERTY TEST METHOD UNITS VALUE 

Geonet Core 
Min. thickness ASTM D5199 mm 7.6 

    
Min. density ASTM D 1505 g/cm3 0.94 

Max. melt down index ASTM D 1238 g/10 min 1.0 
Min. carbon black 

content ASTM D 4218 % 2.0  

Geocomposite Hydraulic Properties 
Transmissivity-load of 
720 kPa at gradient of 

0.1 

ASTM D 4716 
GRI-GC8 m3/sec/m 1.8 E-03 

Flow rate  lpm/m 10.8 
Coefficient of 
Permeability  m/day 20,500 

Geocomposite Reinforcement Properties 
Tensile strength-

Machine direction ASTM D 4595 kN/m 36.5 

No.of load cycles 
before crack 
propagation 

-- -- 3,000 
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PROPERTY TEST METHOD UNITS VALUE 

Nonwoven Geotextile 
U.V. Resistance (500 

hrs) ASTM G 154 % 95 

Serviceability Class AASHTO M-288  Class 1 
Grab Tensile ASTM D 4632 N 900 
Tear Strength ASTM D 4533 N 350 

Puncture Resistance ASTM D 4833 N 350 

AOS ASTM D 4751 mm 0.18 

Permittivity 
ASTM D 4491 

Falling head Sec-1 0.5 

 
Submit the following for geocomposite capillary break evaluation and approval: 
 

(a) Product sample approximately 200-mm square or larger. 

(b) Product data sheet and certification from the Manufacturer that the geocomposite 
product supplied meets the requirements of this Section. 

(c) Manufacturer’s installation instructions and general recommendations. 
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03M07/16/04 

Section 718.— TRAFFIC SIGNING AND MARKING MATERIAL 

718.14  Waterborne Traffic Paint.  (g)  Daylight reflectance.  (Without glass beads.)  Delete 
the text of this Subsection and substitute the following: 

(1)  White, ASTM E 1347 84% relative to magnesium 
 oxide standard 

(2)  Yellow, ASTM E 1347 55% relative to magnesium 
 oxide standard 
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